JUL 26, 2019 08:18 AM
15BPR.42, 46016.3.1

TIP NO B-5302
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #3 OVER NORFOLK SOUTHERN RAILROAD ON US-17 BUS AND BRIDGE #25 ON US-17 BUS OVER PAMLICO RIVER.

BEAUFORT

2:00 PM
JUN 18 2019

0.622 MI

1/1

001
C204219

** THIS PROJECT WAS REJECTED ***



JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 1/1 002
15BPR.24 JUN 18 2019 C204300

TIP NO 0.360 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.
BRIDGE #13 OVER THE INTRACOASTAL WATERWAY ON NC-904.

** THIS PROJECT WAS REJECTED ***



JUL 26, 2019 08:18 AM

48037.3.3

TIP NO

B-5905

FED AID NO BRNHS-0023(28)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00 PM 1/ 14 003
JUN 18 2019 C204330
0.235 MI

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

CHARLESTON, TN

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

FLUOR ENTERPRISES, INC.

GREENVILLE, SC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017

0018

0019
0020
0021
0022

0023
0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0022000000-E
0028000000-N

0050000000-E
0057000000-E
0063000000-N
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0343000000-E
0344000000-E
0345000000-E
0348000000-E

0348000000-E

0348000000-E

0448200000-E
0448300000-E
0448400000-E
0974000000-E

0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1297000000-E

1491000000-E
1503000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E

800
801
225
SP

226
226
SP

265
270
SP

300
300
310
310
310
310

310

310

310
310
310
SP

340
505
505
520
545
600
607

610
610
610
620
654
806
815

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
UNCLASSIFIED EXCAVATION

TYPE | STANDARD APPR #¥¥kieik
(19+41.94 -L-)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

**" SIDE DRAIN PIPE ELBOW
(157

**" SIDE DRAIN PIPE ELBOW
(18"

**' SIDE DRAIN PIPE ELBOW
(247

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

#*"WLD STL PIPE **' B RR
(24", 05"

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

MILL ASP PVMT *++" DTH

(1-1/2")

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION

Lump Sum

Lump Sum
26,590 CY

Lump Sum

1 ACR
450 CY
Lump Sum
400 CY
600 SY
1,890 SF
200 TON
600 SY
272 LF
132 LF
76 LF
8 EA

2 EA
2 EA

952 LF
224 LF
140 LF

72 LF

422 LF
100 CY
200 TON
2,211 TON
300 TON
1,637 GAL
1,090 SY

500 TON
430 TON
1,025 TON
115 TON
30 TON
25 EA
224 CY

13.00

8500.00
25.00

62.50
4.00
65.00
48.00
4.50
89.00
95.00
132.00
475.00

585.00

650.00

60.00
66.00
85.00
1400.00

35.00
35.00
35.00
38.00
40.00

5.00
10.00

167.50
173.00
140.00
810.00
275.00
300.00

20.00

700000.00
120000.00
345670.00

56500.00

8500.00
11250.00
950000.00
25000.00
2400.00
122850.00
9600.00
2700.00
24208.00
12540.00
10032.00
3800.00

1170.00

1300.00

57120.00
14784.00
11900.00
100800.00

14770.00
3500.00
7000.00

84018.00

12000.00
8185.00

10900.00

83750.00
74390.00
143500.00
93150.00
8250.00
7500.00
4480.00

802000.00

109524.00

20.00 531800.00
58000.00

17241.00 17241.00
23.00 10350.00
189881.00

64.00 25600.00
2.90 1740.00
65.00 122850.00
54.00 10800.00
3.90 2340.00
77.00 20944.00
84.00 11088.00
106.00 8056.00
567.00 4536.00
599.00 1198.00
699.00 1398.00
104.00 99008.00
116.00 25984.00
136.00 19040.00
414.00 29808.00
13.00 5486.00
26.00 2600.00
43.00 8600.00
42.00 92862.00
48.00 14400.00
13.00 21281.00
18.97 20677.30
143.00 71500.00
130.00 55900.00
133.00 136325.00
691.00 79465.00
576.00 17280.00
366.00 9150.00
34.96 7831.04

849850.00

250000.00

44.00 1169960.00
117951.32

71588.46 71588.46
238.85 107482.50
146063.99

133.25 53300.00
10.73 6438.00
55.45 104800.50
135.38 27076.00
21.68 13008.00
76.93 20924.96
89.87 11862.84
94.00 7144.00
311.12 2488.96
362.70 725.40
489.48 978.96
163.40 155556.80
174.49 39085.76
196.53 27514.20
820.24 59057.28
32.58 13748.76
59.14 5914.00
81.18 16236.00
66.60 147252.60
123.77 37131.00
3.00 4911.00
11.10 12099.00
169.53 84765.00
175.18 75327.40
141.28 144812.00
819.41 94232.15
336.00 10080.00
463.62 11590.50
123.44 27650.56



JUL 26, 2019 08:18 AM
48037.3.3

TIP NO B-5905
FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00 PM

JUN 18 2019

0.235 MI

2/ 14 003
C204330

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

CHARLESTON, TN

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

FLUOR ENTERPRISES, INC.

GREENVILLE, SC

0037 2026000000-E 815
0038 2036000000-E 815
0039 2044000000-E 815
0040 2070000000-N 815
0041 2077000000-E 815
0042 2253000000-E 840
0043 2275000000-E SP

0044 2286000000-N 840
0045 2364000000-N 840
0046 2366000000-N 840
0047 2367000000-N 840
0048 2374000000-N 840
0049 2374000000-N 840
0050 2374000000-N 840
0051 2549000000-E 846
0052 2556000000-E 846
0053 2591000000-E 848
0054 2605000000-N 848
0055 2612000000-E 848
0056 2619000000-E 850
0057 2647000000-E 852
0058 2724000000-E 857
0059 3030000000-E 862
0060 3045000000-E 862
0061 3150000000-N 862
0062 3195000000-N 862
0063 3210000000-N 862
0064 3215000000-N SP

0065 3287000000-N SP

0066 3360000000-E 863
0067 3380000000-E 862
0068 3382000000-E 862
0069 3387000000-N SP

0070 3387000000-N SP

0071 3389150000-N SP

GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

)

FRAME-GRT-HD 840.03 **

(G)

2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER

4" CONCRETE SIDEWALK
CONCRETE CURB RAMPS

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)
PC REINF BARRIER SNGL FC

STL BEAM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR END TYPE AT-1

GR END TYPE CAT-1

GR ANCHOR TYPE Il

GREND TYPE TL-3

REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL

TEMP STL BM GDRAIL, SHP CURV

TEMP GDRL ANCH UNITS e
(B-77)

TEMP GDRL ANCH UNITS ek
(1

TEMP GDRL END UNITS v+
(TL3)

1,000
168
1,000

12
0.553

22

N O RN

1,830
36
800

20

270

40

90
1,462.5
100

N AR PO

309
712.5
62.5

SY
CcY
LF
EA
LF
CcYy
CcY
EA
EA
EA
EA
EA

EA

EA

LF
LF
SY
EA
SY
SY
SY
LF
LF
LF
EA
EA
EA
EA
EA
LF
LF
LF
EA

EA

EA

4.50
64.00
10.50

400.00
30.00
1200.00
560.00
3824.00
745.00
2150.00
850.00
700.00

700.00

700.00

32.00
56.00
55.00
2200.00
95.00
90.00
120.00
86.00
19.25
21.00
12.50
740.00
740.00
2050.00
3600.00
5.00
14.00
14.00
965.00

965.00

2950.00

4500.00
10752.00
10500.00

800.00
360.00
663.60

2800.00
84128.00

1490.00

2150.00

5100.00

1400.00

2800.00

4900.00

58560.00
2016.00
44000.00
4400.00
1900.00
24300.00
4800.00
7740.00
28153.13
2100.00
62.50
740.00
740.00
8200.00
7200.00
1545.00
9975.00
875.00
965.00

5790.00

17700.00

9.20
108.00
21.00
740.00
26.00
4180.00
464.00
2078.00
922.00
955.00
955.00
1043.00

1057.00

1057.00

38.00
64.00
67.00
2680.00
130.00
104.00
123.00
123.00
20.00
21.00
13.00
749.00
749.00
2074.00
3630.00
1.20
14.00
14.00
980.00

980.00

2996.00

9200.00
18144.00
21000.00

1480.00

312.00

2311.54

2320.00
45716.00

1844.00

955.00

5730.00

2086.00

4228.00

7399.00

69540.00
2304.00
53600.00
5360.00
2600.00
28080.00
4920.00
11070.00
29250.00
2100.00
65.00
749.00
749.00
8296.00
7260.00
370.80
9975.00
875.00
980.00

5880.00

17976.00

28.97
168.31
26.64
1384.62
214.93
2251.05
1112.20
4966.59
6000.95
6309.33
6309.31
6076.55

6076.55

4856.96

49.05
70.59
68.74
4155.77
229.65
135.77
196.86
142.92
17.26
19.29
25.38
609.14
812.18
1700.51
3350.26
2.03
13.20
15.23
1421.32

1319.80

2639.59

28970.00
28276.08
26640.00
2769.24
2579.16
1244.83
5561.00
109264.98
12001.90
6309.33
37855.86
12153.10

24306.20

33998.72

89761.50
2541.24
54992.00
8311.54
4593.00
36657.90
7874.40
12862.80
25242.75
1929.00
126.90
609.14
812.18
6802.04
6700.52
627.27
9405.00
951.88
1421.32

7918.80

15837.54



JUL 26, 2019 08:18 AM

48037.

TIP NO

3.3

B-5905

FED AID NO BRNHS-0023(28)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00 PM

JUN 18 2019

0.235 MI

3/ 14 003
C204330

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

FLUOR ENTERPRISES, INC.

GREENVILLE, SC

0072

0073

0074

0075

0076
0077
0078
0079
0080
0081
0082

0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103

0104
0105

3436000000-N

3575000000-E

3578000000-N

3578000000-N

3628000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4116100000-N

4116100000-N

4155000000-N
4192000000-N
4400000000-E
4405000000-E
4410000000-E
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4510000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4710000000-E
4725000000-E
4770000000-E

4810000000-E
4835000000-E

862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

SP

SP

SP

876
876
876
903
904
904
904

904

907

907

1110
1110
1110
1120
1130
1135
1145
1150
1160
1170
1190
1180
1251
1205
1205
1205
1205
1205

1205
1205

GENERIC FENCING ITEM (LF)

BLACK VINYL COATED CHAIN LINK FENCE, 60" FABRIC

GENERIC FENCING ITEM (EA)

BLACK METAL LINE POSTS, 60" CHAIN LINK FENCE, VINYL

COATED
GENERIC FENCING ITEM (EA)

BLACK METAL TERMINAL POSTS, 60" CHAIN LINK FENCE,

VINYL COATED
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECT, RELOC ** GRD MTD
D

(SI()BN ERECT, RELOC ** GRD MTD
E

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE Iil)

FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4120
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

(V)
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"

1 EA 340.00 340.00
928 LF 21.00 19488.00
79 EA 113.00 8927.00
24 EA 160.00 3840.00

4 TON 65.00 260.00

35 TON 65.00 2275.00
1,045 SY 4.00 4180.00
334 LF 7.25 2421.50
2 EA 165.00 330.00

10 EA 130.00 1300.00

3 EA 185.00 555.00

1 EA 185.00 185.00

12 EA 6.00 72.00

4 EA 6.00 24.00
440 SF 10.00 4400.00
208 SF 15.00 3120.00
88 SF 10.00 880.00

2 EA 12500.00 25000.00

46 EA 55.00 2530.00
30 EA 30.00 900.00
64 LF 27.00 1728.00
50 DAY 235.00 11750.00

2 EA 6200.00 12400.00
392 LF 60.00 23520.00
40 HR 51.00 2040.00
30 EA 43.00 1290.00
31 EA 17.00 527.00
2,740 LF 2.50 6850.00
2,535 LF 2.50 6337.50
140 LF 16.75 2345.00
6 EA 230.00 1380.00
1,554 LF 4.25 6604.50
12,808 LF 0.75 9606.00
45 LF 10.00 450.00

346.00 346.00
21.00 19488.00
115.00 9085.00
161.00 3864.00
119.00 476.00
52.00 1820.00
2.90 3030.50
7.50 2505.00
167.00 334.00
133.00 1330.00
190.00 570.00
167.00 167.00
6.00 72.00
6.00 24.00
17.00 7480.00
21.00 4368.00
15.00 1320.00
15018.00 30036.00
66.00 3036.00
29.00 870.00
60.00 3840.00
295.00 14750.00
9633.00 19266.00
36.00 14112.00
95.00 3800.00
42.00 1260.00
14.00 434.00
2.00 5480.00
2.00 5070.00
8.00 1120.00
173.00 1038.00
3.50 5439.00
0.50 6404.00
5.80 261.00

406.09

25.00

250.00

300.00

542.12
186.51
10.28
7.25
105.00
60.00
225.00

175.00

20.00
20.00
35.35
67.23
23.47
28806.77
17.12
17.11
32.08
510.45
13041.18
113.00
137.06
93.59
40.52
1.00

1.50

9.00
200.00
2.00

0.25
3.00

406.09

23200.00

19750.00

7200.00

2168.48
6527.85
10742.60
2421.50
210.00
600.00
675.00

175.00

240.00
80.00
15554.00
13983.84
2065.36
57613.54
787.52
513.30
2053.12
25522.50
26082.36
44296.00
5482.40
2807.70
1256.12
2740.00
3802.50
1260.00
1200.00
3108.00

3202.00
135.00



JUL 26, 2019 08:18 AM
48037.3.3

TIP NO B-5905

FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00 PM 4/ 14 003
JUN 18 2019 C204330
0.235 MI

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

FLUOR ENTERPRISES, INC.

GREENVILLE, SC

0106 4850000000-E 1205 LINE REMOVAL 4" WIDE

0107 4905000000-N 1253 SNOWPLB PVMT MRKER

0108 5325800000-E 1510 8" WATER LINE

0109 5329000000-E 1510 DI H20 PIPE FITTINGS

0110  5540000000-E 1515 6" VALVE

0111 5546000000-E 1515 8" VALVE

0112 5666000000-N 1515 FIRE HYDRANT

0113 5673000000-E 1515 FIRE HYDRANT LEG

0114 5691300000-E 1520 8" SANITARY GRAVITY SEWER

0115 5709300000-E 1520 6" FORCE MAIN SEWER

0116 5769000000-E 1520 DI SEWER PIPE FITTINGS

0117  5800000000-E 1530 ABANDON 6" UTILITY PIPE

0118 5801000000-E 1530 ABANDON 8" UTILITY PIPE

0119 5835700000-E 1540 16" ENCASEMENT PIPE

0120 5882000000-N SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE & VACUUM VALVE MANHOLE COMPLETE

0121 5882000000-N SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE MANHOLE COMPLETE

0122  6000000000-E 1605 TEMPORARY SILT FENCE

0123 6006000000-E 1610 EROS CONTRL STONE CL A

0124 6009000000-E 1610 EROS CONTRL STONE CL B

0125 6012000000-E 1610 SEDIMENT CONTROL STONE

0126 6015000000-E 1615 TEMPORARY MULCHING

0127 6018000000-E 1620 SEED FOR TEMP SEEDING

0128 6021000000-E 1620 FERT FOR TEMP SEEDING

0129  6024000000-E 1622 TEMPORARY SLOPE DRAINS

0130 6029000000-E SP  SAFETY FENCE

0131 6030000000-E 1630 SILT EXCAVATION

0132  6036000000-E 1631 MATTING FOR EROS CONTROL

0133  6037000000-E SP  COIR FIBER MAT

0134 6042000000-E 1632 1/4" HARDWARE CLOTH

0135 6070000000-N 1639 SPECIAL STILLING BASINS

0136 6071012000-E SP COIR FIBER WATTLE

0137 6071020000-E SP  POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640 COIR FIBER BAFFLE

0139  6084000000-E 1660 SEEDING AND MULCHING

0140 6087000000-E 1660 MOWING

0141 6090000000-E 1661 SEED FOR REPAIR SEEDING

0142 6093000000-E 1661 FERT FOR REPAIR SEEDING

0143 6096000000-E 1662 SEED FOR SUPP SEEDING

1,750 LF 1.25 2187.50
31 EA 85.00 2635.00
480 LF 390.00 187200.00
875 LB 22.50 19687.50
1 EA 2790.00 2790.00

2 EA 5600.00 11200.00

1 EA 5600.00 5600.00

5 LF 335.00 1675.00
300 LF 280.00 84000.00
236 LF 237.00 55932.00
200 LB 22.50 4500.00
255 LF 28.00 7140.00
485 LF 39.00 18915.00
46 LF 335.00 15410.00

1 EA 8400.00 8400.00

1 EA 8400.00 8400.00
8,585 LF 5.40 46359.00
280 TON 60.00 16800.00
695 TON 60.00 41700.00
840 TON 50.00 42000.00
6.5 ACR 1600.00 10400.00
300 LB 7.00 2100.00
1.5 TON 2250.00 3375.00
460 LF 25.00 11500.00
1,000 LF 4.00 4000.00
660 CY 16.50 10890.00
15,400 SY 1.50 23100.00
3,900 SY 5.00 19500.00
2,140 LF 4.00 8560.00
4 EA 850.00 3400.00
100 LF 7.00 700.00
90 LB 8.50 765.00
165 LF 11.00 1815.00
5 ACR 4000.00 20000.00

5 ACR 670.00 3350.00
100 LB 7.00 700.00
0.25 TON 2300.00 575.00
150 LB 7.00 1050.00

2.50 4375.00
98.00 3038.00
404.00 193920.00
23.00 20125.00
2880.00 2880.00
5762.00 11524.00
5762.00 5762.00
345.00 1725.00
288.00 86400.00
244.00 57584.00
23.00 4600.00
29.00 7395.00
40.00 19400.00
346.00 15916.00
8643.00 8643.00
8643.00 8643.00
3.80 32623.00
63.00 17640.00
51.00 35445.00
59.00 49560.00
1267.00 8235.50
4.00 1200.00
921.00 1381.50
15.00 6900.00
1.60 1600.00
0.50 330.00
2.00 30800.00
5.80 22620.00
5.80 12412.00
556.00 2224.00
12.00 1200.00
12.00 1080.00
7.50 1237.50
2420.00 12100.00
461.00 2305.00
2.50 250.00
691.00 172.75
7.00 1050.00

1.00 1750.00
40.52 1256.12
214.46 102940.80
20.23 17701.25
3256.35 3256.35
2187.77 4375.54
9978.36 9978.36
399.85 1999.25
208.98 62694.00
464.50 109622.00
23.70 4740.00
18.40 4692.00
20.78 10078.30
265.17 12197.82
12448.70 12448.70
9422.35 9422.35
3.15 27042.75
145.17 40647.60
131.19 91177.05
104.90 88116.00
1436.29 9335.89
3.50 1050.00
800.00 1200.00
154.86 71235.60
1.35 1350.00
47.61 31422.60
1.70 26180.00
5.00 19500.00
3.23 6912.20
4462.73 17850.92
10.00 1000.00
19.51 1755.90
6.50 1072.50
2100.00 10500.00
1500.00 7500.00
2.00 200.00
600.00 150.00
6.00 900.00



JUL 26, 2019 08:18 AM JACKSON 2:00 PM 5/ 14 003
48037.3.3 JUN 18 2019 C204330

TIP NO B-5905 0.235 MI
FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

WRIGHT BROTHERS ENGLISH CONSTRUCTION CO INC FLUOR ENTERPRISES, INC.
CONSTRUCTION COMPANY INC
CHARLESTON, TN LYNCHBURG, VA GREENVILLE, SC
0144 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 2300.00 9200.00 1152.00 4608.00 1000.00 4000.00
0145 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 46.00 460.00 40.00 400.00
0146 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 175.00 17500.00 173.00 17300.00 559.57 55957.00
0147 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 535.00 2140.00 1543.00 6172.00 2316.26 9265.04
0148 6123000000-E 1670 REFORESTATION 0.1 ACR 11000.00 1100.00 11524.00 1152.40 10002.80 1000.28
0149 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 2 EA 1350.00 2700.00 1008.00 2016.00 958.88 1917.76
0150 7060000000-E 1705 SIGNAL CABLE 1,250 LF 4.50 5625.00 3.80 4750.00 3.56 4450.00
0151 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 12 EA 1125.00 13500.00 1037.00 12444.00 986.28 11835.36
0152 7264000000-E 1710 MESSENGER CABLE (3/8") 220 LF 5.65 1243.00 4.85 1067.00 4.66 1025.20
0153 7300000000-E 1715 tJlN;{-)\VED TRENCH (#xsneir) 410 LF 11.25 4612.50 8.50 3485.00 48.95 20069.50
0154 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 500.00 3000.00 403.00 2418.00 1052.80 6316.80
0155 7360000000-N 1720 WOOD POLE 4 EA 1350.00 5400.00 1094.00 4376.00 1041.07 4164.28
0156 7372000000-N 1721 GUY ASSEMBLY 6 EA 565.00 3390.00 576.00 3456.00 547.93 3287.58
0157 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 700.00 700.00 663.00 663.00 630.12 630.12
0158 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 430 LF 14.00 6020.00 9.50 4085.00 9.31 4003.30
0159 7456000000-E 1726 I(_1E4A2D)—IN CABLE(*r#itir) 590 LF 4.00 2360.00 2.50 1475.00 2.14 1262.60
0160 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 2 EA 4500.00 9000.00 3428.00 6856.00 3260.20 6520.40
0161 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 2 EA 5100.00 10200.00 9795.00 19590.00 9314.85 18629.70
0162 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 27000.00 27000.00 27399.00 27399.00 26054.16 26054.16
0163 7613000000-N SP SOILTEST 1 EA 1500.00 1500.00 1843.00 1843.00 1500.00 1500.00
0164 7614100000-E SP DRILLED PIER FOUND 8 CY 1125.00 9000.00 1008.00 8064.00 958.88 7671.04
0165 7631000000-N SP  MAST ARM W/ MTL POLE DES 1 EA 115.00 115.00 461.00 461.00 438.35 438.35
0166 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 565.00 2825.00 547.00 2735.00 520.54 2602.70
0167 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1600.00 3200.00 1786.00 3572.00 1970.00 3940.00
0168 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1500.00 1500.00 1556.00 1556.00 1479.42 1479.42
0169 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 16500.00 16500.00 15558.00 15558.00 14794.16 14794.16
0170 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 12 EA 150.00 1800.00 138.00 1656.00 131.50 1578.00
0171 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 850.00 850.00 576.00 576.00 547.93 547.93
0172 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 2 EA 4000.00 8000.00 2304.00 4608.00 2191.73 4383.46
WALL ITEMS
0173 8801000000-E SP z\gE RETAIN WALL NO ** 2,165 SF 94.00 203510.00 80.00 173200.00 119.95 259691.75
0174 8802010000-E SP  SOIL NAIL RETAINING WALLS 11,635 SF 107.00 1244945.00 176.50 2053577.50 95.03 1105674.05
0175 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 8 EA 2450.00 19600.00 1400.00 11200.00 1978.49 15827.92
0176 8802015110-N SP  SOIL NAIL PROOF TESTS 30 EA 1200.00 36000.00 600.00 18000.00 963.88 28916.40
0177 8847000000-E SP GENERIC RET WALL ITEM (SF) 225 SF 230.00 51750.00 200.00 45000.00 108.85 24491.25

CIP MSE RETAINING WALL NO 1A



JUL 26, 2019 08:18 AM JACKSON 2:00 PM 6/ 14 003
48037.3.3 JUN 18 2019 C204330

TIP NO B-5905 0.235 MI
FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

WRIGHT BROTHERS ENGLISH CONSTRUCTION CO INC FLUOR ENTERPRISES, INC.
CONSTRUCTION COMPANY INC
CHARLESTON, TN LYNCHBURG, VA GREENVILLE, SC

STRUCTURE ITEMS

0178 8007000000-N 400 CM&R TEMP STR #hksiitiik Lump Sum 2540000.00 4466923.00 3655300.44
(16+15.80 -L- DET)

0179 8017000000-N SP  CM&R TEMP ACCESS **tkkiiiitk Lump Sum 550000.00 232000.00 400000.00
(19+41.94 -L-)

0180 8035000000-N 402 REMV EXIST STR itk Lump Sum 656000.00 239000.00 270000.00
(19+41.94 -L-)

0181 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2000.00 3300.00 5000.00

0182 8105500000-E 411 :;‘—*;‘)DRILLD PIER IN SOIL 28.1 LF 1365.00 38356.50 1300.00 36530.00 2120.42 59583.80

0183 8105540000-E 411 3-6"DRILLD PIER IN SOIL 129.8 LF 1365.00 177177.00 810.00 105138.00 1031.82 133930.24

0184 8105600000-E 411 z;:*;:)DRILLD PIER NO SOIL 128 LF 2540.00 325120.00 4700.00 601600.00 2121.67 271573.76

0185 8105640000-E 411 3-6"DRILLD PIER NO SOIL 128 LF 2300.00 294400.00 3030.00 387840.00 1032.35 132140.80

0186 8111000000-E 411 (PE_)I‘EF;I‘\)/I STL CASING FOR ** PIER 336 LF 525.00 17640.00 600.00 20160.00 514.62 17291.23

0187 8115000000-N 411 CSLTESTING 1 EA 15485.00 15485.00 3500.00 3500.00 5243.60 5243.60

0188 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 22000.00 13000.00 27092.45
(19+41.94 -L-)

0189 8147000000-E 420 REINF CONCRETE DECK SLAB 16,962 SF 34.00 576708.00 33.70 571619.40 32.00 542784.00

0190 8161000000-E 420 GROOVING BRIDGE FLOORS 14,162 SF 0.50 7081.00 1.20 16994.40 0.57 8072.34

0191 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4537 CY 850.00 385645.00 960.00 435552.00 1282.70 581960.99

0192 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 41000.00 65000.00 81616.23
(19+41.94 -L-)

0193 8217000000-E 425 REINF STEEL (BRIDGE) 123,931 LB 1.10 136324.10 1.12 138802.72 1.42 175982.02

0194 8238000000-E 425 SPIRAL COL REINF STL BRG 20,957 LB 1.10 23052.70 2.06 43171.42 3.18 66643.26

0195 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1196000.00 1252000.00 1900000.00

0196 8475000000-E 460 TWO BAR METAL RAIL 844.18 LF 115.00 97080.70 123.00 103834.14 137.16 115787.73

0197 8517000000-E 460 (1;*;};*;*;%%0 PARAPET 393.71 LF 125.00 49213.75 123.00 48426.33 114.76 45182.16

0198 8517000000-E 460 1-*"X*re"CONC PARAPET 505.38 LF 150.00 75807.00 160.00 80860.80 170.97 86404.82
(1'-2" X 3-2 3/4")

0199 8531000000-E 462 4" SLOPE PROTECTION 57 SY 125.00 7125.00 152.80 8709.60 185.73 10586.61

0200 8608000000-E 876 RIP RAP Il (2-0") 67.3 TON 72.00 4845.60 68.00 4576.40 183.62 12357.63

0201 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 748 SY 10.00 748.00 3.50 261.80 4.11 307.43

0202 8654000000-N SP  DISC BEARINGS Lump Sum 90000.00 109000.00 140568.58

0203 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 85000.00 93000.00 127609.68

0204 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 102.75 LF 335.00 34421.25 700.00 71925.00 973.47 100024.04
MOMENT SLAB WITH SIDEWALK

0205 8007000000-N 400 CM&R TEMP STR #ikriitiik Lump Sum 535000.00 431000.00 700000.00

(13+30.84 -Y3- DET)

CONTRACT TOTAL TOTAL 14097804.83 TOTAL 15947164.34 TOTAL 16997000.00
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JACKSON 2:00 PM 7114 003
48037.3.3 JUN 18 2019 C204330
TIP NO B-5905 0.235 MI
FED AID NO BRNHS-0023(28)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.
ROADWAY ITEMS SUB-TOTAL 4558769.23 SUB-TOTAL 4062461.83 SUB-TOTAL 5889354.79
WALL ITEMS SUB-TOTAL 1555805.00 SUB-TOTAL 2300977.50 SUB-TOTAL 1434601.37
STRUCTURE ITEMS SUB-TOTAL 7983230.60 SUB-TOTAL 9583725.01 SUB-TOTAL 9673043.84
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TIP NO B-5905 0.235 MI
FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

SUMMERS TAYLOR INC DANE CONSTRUCTION INC

ELIZABETHTON, TN MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 855000.00 1089395.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 55800.00 75000.00
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 26,590 CY 52.50 1395975.00 44.00 1169960.00
0004 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 72700.00 33730.00
(19+41.94 -L-)

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5260.00 5260.00 21000.00 21000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 26.50 11925.00 29.00 13050.00
0007 0063000000-N SP  GRADING Lump Sum 789100.00 982584.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 cY 84.00 33600.00 70.50 28200.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 5.30 3180.00 2.20 1320.00
0010 0199000000-E SP  TEMPORARY SHORING 1,890 SF 83.00 156870.00 198.00 374220.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 200 TON 52.50 10500.00 51.00 10200.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 600 SY 6.30 3780.00 4.30 2580.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 272 LF 63.00 17136.00 130.00 35360.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 132 LF 68.50 9042.00 144.00 19008.00
0015 0345000000-E 310 24" SIDE DRAIN PIPE 76 LF 84.00 6384.00 185.00 14060.00
0016 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 8 EA 421.00 3368.00 475.00 3800.00
0017 0348000000-E 310 Z';)lDE DRAIN PIPE ELBOW 2 EA 579.00 1158.00 518.00 1036.00
0018 0348000000-E 310 :;"4§)IDE DRAIN PIPE ELBOW 2 EA 789.00 1578.00 589.00 1178.00
0019 0448200000-E 310 15"RCP CULV CLASS IV 952 LF 63.00 59976.00 206.00 196112.00
0020 0448300000-E 310 18"RCP CULV CLASS IV 224 LF 68.50 15344.00 217.00 48608.00
0021 0448400000-E 310 24" RCP CULV CLASS IV 140 LF 84.00 11760.00 249.00 34860.00
0022 0974000000-E sP :;"XIYIE)DE)%TL PIPE **" B RR 72 LF 736.00 52992.00 12665.00 91080.00
0023 0995000000-E 340 PIPE REMOVAL 422 LF 21.00 8862.00 16.00 6752.00
0024 1099500000-E 505 SHALLOW UNDERCUT 100 cY 26.50 2650.00 20.00 2000.00
0025 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 37.00 7400.00 41.00 8200.00
0026 1121000000-E 520 AGGREGATE BASE COURSE 2,211 TON 29.50 65224.50 38.00 84018.00
0027 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 3050 9150.00 49.00 14700.00
0028 1275000000-E 600 PRIME COAT 1,637 GAL 1050 17188.50 10.00 16370.00
0029 1297000000-E 607 xll_llyzé)SP PVMT #s" DTH 1,090 SY 12.50 13625.00 12.00 13080.00
0030 1491000000-E 610 ASP CONC BASE CRS B25.0C 500 TON 119.00 59500.00 113.00 56500.00
0031 1503000000-E 610 ASP CONC INTR CRS 119.0C 430 TON 119.00 51170.00 113.00 48590.00
0032 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,025 TON 121.00 124025.00 115.00 117875.00
0033  1575000000-E 620 ASP FOR PLANT MIX 115 TON 631.00 72565.00 600.00 69000.00
0034 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 30 TON 210.00 6300.00 200.00 6000.00
0035 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 EA 263.00 6575.00 350.00 8750.00

0036 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 52.50 11760.00 147.00 32928.00



JUL 26, 2019 08:18 AM JACKSON 2:00 PM 9/ 14 003
48037.3.3 JUN 18 2019 C204330

TIP NO B-5905 0.235 MI
FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

SUMMERS TAYLOR INC DANE CONSTRUCTION INC

ELIZABETHTON, TN MOORESVILLE, NC

0037 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 5.30 5300.00 4.50 4500.00
0038 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 63.00 10584.00 87.00 14616.00
0039 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 21.00 21000.00 14.00 14000.00
0040 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 473.00 946.00 530.00 1060.00
0041 2077000000-E 815 6" OUTLET PIPE 12 LF 37.00 444.00 28.00 336.00
0042 2253000000-E 840 PIPE COLLARS 0.553 CY 2406.64 1330.87 2000.00 1106.00
0043 2275000000-E SP FLOWABLE FILL 5 CY 363.00 1815.00 345.00 1725.00
0044 2286000000-N 840 MASNRY DRAINAGE STRUCT 22 EA 2300.00 50600.00 2400.00 52800.00
0045 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 600.00 1200.00 650.00 1300.00
0046 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 489.00 489.00 680.00 680.00
0047 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 504.99 3029.94 690.00 4140.00
0048 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 2 EA 789.00 1578.00 715.00 1430.00
0049 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 4 EA 789.00 3156.00 715.00 2860.00
0050 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 7 EA 789.00 5523.00 715.00 5005.00
0051 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,830 LF 47.50 86925.00 54.00 98820.00
0052 2556000000-E 846 SHOULDER BERM GUTTER 36 LF 52.50 1890.00 60.50 2178.00
0053 2591000000-E 848 4" CONCRETE SIDEWALK 800 SY 63.00 50400.00 107.00 85600.00
0054 2605000000-N 848 CONCRETE CURB RAMPS 2 EA 3680.00 7360.00 4760.00 9520.00
0055 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SYy 184.00 3680.00 225.00 4500.00
0056 2619000000-E 850 4" CONCRETE PAVED DITCH 270 SY 105.00 28350.00 155.00 41850.00
0057 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 40 SY 184.00 7360.00 230.00 9200.00
0058 2724000000-E 857 PC REINF BARRIER SNGL FC 90 LF 68.50 6165.00 75.00 6750.00
0059 3030000000-E 862 STL BEAM GUARDRAIL 1,462.5 LF 18.00 26325.00 17.00 24862.50
0060 3045000000-E 862 SBGR SHOP CURVED 100 LF 19.50 1950.00 18.50 1850.00
0061 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.50 57.50 11.00 55.00
0062 3195000000-N 862 GRENDTYPEAT-1 1 EA 684.00 684.00 650.00 650.00
0063 3210000000-N 862 GR END TYPE CAT-1 1 EA 684.00 684.00 650.00 650.00
0064 3215000000-N SP GRANCHOR TYPE Il 4 EA 1890.00 7560.00 1800.00 7200.00
0065 3287000000-N SP GRENDTYPETL-3 2 EA 3310.00 6620.00 3150.00 6300.00
0066 3360000000-E 863 REMOVE EXISTING GUARDRAIL 309 LF 1.05 324.45 1.00 309.00
0067 3380000000-E 862 TEMP STL BM GUARDRAIL 7125 LF 12.50 8906.25 12.00 8550.00
0068 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 62.5 LF 12.50 781.25 12.00 750.00
0069 3387000000-N SP E'BEI;/I;) GDRL ANCH UNITS ###xx 1 EA 894.00 894.00 850.00 850.00
0070 3387000000-N SP ZHE)MP GDRL ANCH UNITS #xk 6 EA 894.00 5364.00 850.00 5100.00
0071 3389150000-N SP TEMP GDRL END UNITS #* 6 EA 2740.00 16440.00 2600.00 15600.00

(TL3)
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0.235 MI

SUMMERS TAYLOR INC

ELIZABETHTON, TN

DANE CONSTRUCTION INC

MOORESVILLE, NC

0072

0073

0074

0075

0076
0077
0078
0079
0080
0081
0082

0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103

0104
0105

3436000000-N

3575000000-E

3578000000-N

3578000000-N

3628000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4116100000-N

4116100000-N

4155000000-N
4192000000-N
4400000000-E
4405000000-E
4410000000-E
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4510000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4710000000-E
4725000000-E
4770000000-E

4810000000-E
4835000000-E

862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

SP

SP

SP

876
876
876
903
904
904
904

904

907

907

1110
1110
1110
1120
1130
1135
1145
1150
1160
1170
1190
1180
1251
1205
1205
1205
1205
1205

1205
1205

GENERIC FENCING ITEM (LF)

BLACK VINYL COATED CHAIN LINK FENCE, 60" FABRIC

GENERIC FENCING ITEM (EA)

BLACK METAL LINE POSTS, 60" CHAIN LINK FENCE, VINYL

COATED
GENERIC FENCING ITEM (EA)

BLACK METAL TERMINAL POSTS, 60" CHAIN LINK FENCE,

VINYL COATED
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECT, RELOC ** GRD MTD
D

(SI()BN ERECT, RELOC ** GRD MTD
E

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE Iil)

FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4120
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

(V)
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"

928

79

24

EA

LF

EA

EA

4 TON
35 TON

1,045
334

10

12

440
208
88

46
30
64
50

392
40

30

31
2,740
2,535
140

1,554

12,808
45

SY
LF
EA
EA
EA

EA

EA
EA
SF
SF
SF
EA
EA
EA
LF
DAY
EA
LF
HR
EA
EA
LF
LF
LF
EA
LF

LF
LF

316.00 316.00
19.50 18096.00
105.00 8295.00
147.00 3528.00
58.00 232.00
52.50 1837.50
5.30 5538.50
8.40 2805.60
210.00 420.00
105.00 1050.00
210.00 630.00
158.00 158.00
5.30 63.60
5.30 21.20
12.00 5280.00
9.70 2017.60
8.50 748.00
12600.00 25200.00
68.50 3151.00
42.50 1275.00
28.50 1824.00
263.00 13150.00
6980.00 13960.00
42.00 16464.00
79.00 3160.00
67.50 2025.00
16.00 496.00
2.35 6439.00
2.35 5957.25
16.00 2240.00
216.00 1296.00
3.95 6138.30
0.70 8965.60
9.20 414.00

300.00 300.00
18.50 17168.00
100.00 7900.00
140.00 3360.00
86.00 344.00
75.00 2625.00
3.80 3971.00
6.97 2327.98
155.50 311.00
123.32 1233.20
176.94 530.82
155.50 155.50
5.36 64.32
5.36 21.44
12.33 5425.20
9.28 1930.24
8.69 764.72
14100.00 28200.00
45.04 2071.84
17.16 514.80
28.95 1852.80
250.00 12500.00
5850.00 11700.00
75.00 29400.00
85.00 3400.00
33.24 997.20
15.00 465.00
2.25 6165.00
2.25 5703.75
15.00 2100.00
205.00 1230.00
3.75 5827.50
0.65 8325.20
8.75 393.75



JUL 26, 2019 08:18 AM
48037.3.3

TIP NO B-5905

FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

SUMMERS TAYLOR INC

ELIZABETHTON, TN

DANE CONSTRUCTION INC

MOORESVILLE, NC

0106 4850000000-E 1205 LINE REMOVAL 4" WIDE

0107 4905000000-N 1253 SNOWPLB PVMT MRKER

0108 5325800000-E 1510 8" WATER LINE

0109 5329000000-E 1510 DI H20 PIPE FITTINGS

0110  5540000000-E 1515 6" VALVE

0111 5546000000-E 1515 8" VALVE

0112 5666000000-N 1515 FIRE HYDRANT

0113  5673000000-E 1515 FIRE HYDRANT LEG

0114 5691300000-E 1520 8" SANITARY GRAVITY SEWER

0115 5709300000-E 1520 6" FORCE MAIN SEWER

0116 5769000000-E 1520 DI SEWER PIPE FITTINGS

0117  5800000000-E 1530 ABANDON 6" UTILITY PIPE

0118 5801000000-E 1530 ABANDON 8" UTILITY PIPE

0119 5835700000-E 1540 16" ENCASEMENT PIPE

0120 5882000000-N SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE & VACUUM VALVE MANHOLE COMPLETE

0121 5882000000-N SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE MANHOLE COMPLETE

0122  6000000000-E 1605 TEMPORARY SILT FENCE

0123  6006000000-E 1610 EROS CONTRL STONE CL A

0124 6009000000-E 1610 EROS CONTRL STONE CL B

0125 6012000000-E 1610 SEDIMENT CONTROL STONE

0126 6015000000-E 1615 TEMPORARY MULCHING

0127 6018000000-E 1620 SEED FOR TEMP SEEDING

0128 6021000000-E 1620 FERT FOR TEMP SEEDING

0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0130 6029000000-E SP  SAFETY FENCE

0131 6030000000-E 1630 SILT EXCAVATION

0132  6036000000-E 1631 MATTING FOR EROS CONTROL

0133  6037000000-E SP  COIR FIBER MAT

0134 6042000000-E 1632 1/4" HARDWARE CLOTH

0135 6070000000-N 1639 SPECIAL STILLING BASINS

0136 6071012000-E SP COIR FIBER WATTLE

0137 6071020000-E SP  POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640 COIR FIBER BAFFLE

0139  6084000000-E 1660 SEEDING AND MULCHING

0140 6087000000-E 1660 MOWING

0141 6090000000-E 1661 SEED FOR REPAIR SEEDING

0142  6093000000-E 1661 FERT FOR REPAIR SEEDING

0143 6096000000-E 1662 SEED FOR SUPP SEEDING

1,750
31
480
875

a R N P

300
236
200
255
485
46
1

1

8,585

LF
EA
LF
LB
EA
EA
EA
LF
LF
LF
LB
LF
LF
LF
EA

EA

LF

280 TON
695 TON
840 TON
6.5 ACR

300

LB

1.5 TON

460
1,000
660
15,400
3,900
2,140
4

100

90

165

LF
LF
CcYy
SY
SY
LF
EA
LF
LB
LF

5 ACR
5 ACR

100

LB

0.25 TON

150

LB

1.15
79.00
368.00
21.00
2630.00
5260.00
5260.00
316.00
263.00
223.00
21.00
26.50
37.00
316.00
7890.00

7890.00

3.30
47.50
47.50
47.50

1160.00
3.70
842.00
16.00

1.40
37.00

1.80

5.30

5.30

1260.00
10.50
10.50

6.80

2210.00

421.00
2.10
631.24
6.30

2012.50
2449.00
176640.00
18375.00
2630.00
10520.00
5260.00
1580.00
78900.00
52628.00
4200.00
6757.50
17945.00
14536.00
7890.00

7890.00

28330.50
13300.00
33012.50
39900.00
7540.00
1110.00
1263.00
7360.00
1400.00
24420.00
27720.00
20670.00
11342.00
5040.00
1050.00
945.00
1122.00
11050.00
2105.00
210.00
157.81
945.00

1.10
75.00
170.00
13.00
1750.00
2450.00
4900.00
240.00
261.00
196.50
18.50
17.00
18.00
345.00
17900.00

16000.00

3.15
75.00
75.00
80.00
1100.00
3.50
800.00
14.00
1.35
17.00
1.70
5.00
5.00
475.00
10.00
8.00
6.50
2100.00
400.00
2.00
600.00

6.00

1925.00
2325.00
81600.00
11375.00
1750.00
4900.00
4900.00
1200.00
78300.00
46374.00
3700.00
4335.00
8730.00
15870.00
17900.00

16000.00

27042.75
21000.00
52125.00
67200.00
7150.00
1050.00
1200.00
6440.00
1350.00
11220.00
26180.00
19500.00
10700.00
1900.00
1000.00
720.00
1072.50
10500.00
2000.00
200.00
150.00
900.00



JUL 26, 2019 08:18 AM

48037.

TIP NO

3.3

B-5905

FED AID NO BRNHS-0023(28)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00PM 12/ 14 003
JUN 18 2019 C204330

0.235 MI

SUMMERS TAYLOR INC

ELIZABETHTON, TN

DANE CONSTRUCTION INC

MOORESVILLE, NC

0144
0145
0146
0147
0148
0149
0150
0151
0152
0153

0154
0155
0156
0157
0158
0159

0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172

0173

0174
0175
0176
0177

6108000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E
7048500000-E
7060000000-E
7120000000-E
7264000000-E
7300000000-E

7324000000-N
7360000000-N
7372000000-N
7420000000-E
7444000000-E
7456000000-E

7481240000-N
7481260000-N
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642200000-N
7684000000-N
7756000000-N
7780000000-N
7901000000-N
7948000000-N

8801000000-E

8802010000-E
8802015100-N
8802015110-N
8847000000-E

1665
1667
SP

SP

1670
1705
1705
1705
1710
1715

1716
1720
1721
1722
1725
1726

SP
SP
SP
SP
SP
SP
1745
1743
1750
1751
1751
1753
1757

SP

SP
SP
SP
SP

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
MESSENGER CABLE (3/8")

UNPAVED TRENCH (**titka)

1,29

JUNCTION BOX (STANDARD SIZE)
WOOD POLE

GUY ASSEMBLY

2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(****++*x)

(14-2)

CAMERA W/O INT LOOP EMUL PROCESS
EXT LOOP EMULATOR PROCESS UNIT
SGNL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

TYPE Il PED W/ FOUNDATION
SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER

TRAFFIC SIGNAL REMOVAL

WALL ITEMS

MSE RETAIN WALL NO **

@

SOIL NAIL RETAINING WALLS
SOIL NAIL VERIFICATION TESTS
SOIL NAIL PROOF TESTS

GENERIC RET WALL ITEM (SF)
CIP MSE RETAINING WALL NO 1A

4 TON
10 MHR

100
4

EA
EA

0.1 ACR

1,250
12
220
410

=, o MO

a s
© w
o o

P RPN R 00RRFP NN

=
N PN

2,165

11,635
8

30
225

EA
LF
EA
LF
LF

EA
EA
EA
EA
LF
LF

EA
EA
EA
EA
CcY
EA
EA
EA
EA
EA
EA
EA
EA

SF

SF
EA
EA
SF

1050.00 4200.00
42.00 420.00
158.00 15800.00
1440.00 5760.00
10520.70 1052.07
921.00 1842.00
3.40 4250.00
947.00 11364.00
4.45 979.00
7.90 3239.00
368.00 2208.00
999.00 3996.00
526.00 3156.00
605.00 605.00
8.90 3827.00
2.05 1209.50
3130.00 6260.00
8940.00 17880.00
25000.00 25000.00
1680.00 1680.00
921.00 7368.00
421.00 421.00
500.00 2500.00
1630.00 3260.00
1420.00 1420.00
14200.00 14200.00
126.00 1512.00
526.00 526.00
2100.00 4200.00
137.00 296605.00
141.00 1640535.00
2100.00 16800.00
1260.00 37800.00
5.30 1192.50

1000.00 4000.00
40.00 400.00
75.00 7500.00

2908.06 11632.24

10000.00 1000.00
1200.00 2400.00
4.00 5000.00
1000.00 12000.00
5.00 1100.00
10.00 4100.00
400.00 2400.00
1200.00 4800.00
500.00 3000.00
600.00 600.00
12.00 5160.00
3.00 1770.00
4000.00 8000.00
4500.00 9000.00
23500.00 23500.00
1250.00 1250.00
1000.00 8000.00
100.00 100.00
500.00 2500.00
1400.00 2800.00
1250.00 1250.00
14500.00 14500.00
125.00 1500.00
750.00 750.00
3500.00 7000.00
115.00 248975.00
130.00 1512550.00
1400.00 11200.00
810.00 24300.00
260.00 58500.00



JUL 26, 2019 08:18 AM

48037.

TIP NO

3.3

B-5905

FED AID NO BRNHS-0023(28)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00PM 13/ 14 003
JUN 18 2019 C204330

0.235 MI

SUMMERS TAYLOR INC

ELIZABETHTON, TN

DANE CONSTRUCTION INC

MOORESVILLE, NC

0178

0179

0180

0181
0182

0183
0184

0185
0186

0187
0188

0189
0190
0191
0192

0193
0194
0195
0196
0197

0198

0199
0200
0201
0202
0203
0204

0205

8007000000-N

8017000000-N

8035000000-N

8065000000-N
8105500000-E

8105540000-E
8105600000-E

8105640000-E
8111000000-E

8115000000-N
8121000000-N

8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8280000000-E
8475000000-E
8517000000-E

8517000000-E

8531000000-E
8608000000-E
8622000000-E
8654000000-N
8706000000-N
8867000000-E

8007000000-N

400

SP

402

SP
411

411
411

411
411

411
412

420
420
420
422

425
425
440
460
460

460

462
876
876
SP
SP
SP

400

STRUCTURE ITEMS

CM&R TEMP STR ks
(16+15.80 -L- DET)

CM&R TEMP ACCESS *keriis
(19+41.94 -L-)

REMV EXIST STR #ces
(19+41.94 -L-)

ASBESTOS ASSESSMENT
o DRILLD PIER IN SOIL
(5-6)

3-6" DRILLD PIER IN SOIL

wxom DRILLD PIER NO SOIL
(5-6)

3-6" DRILLD PIER NO SOIL
PERM STL CASING FOR ** PIER
(5-6")

CSL TESTING

UNCL STR EXCAV STA #eex
(19+41.94 -L-)

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *kkkkkkkkkk
(19+41.94 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
STRUCTURAL STEEL

TWO BAR METAL RAIL

11w CONC PARAPET
(1'-2" X 2-6")

11w CONC PARAPET
(1-2" X 3-2 3/4")

4" SLOPE PROTECTION

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
DISC BEARINGS

EXPANSION JOINT SEALS
GENERIC STRUCTURE ITEM (LF)
MOMENT SLAB WITH SIDEWALK
CM&R TEMP STR ki
(13+30.84 -Y3- DET)

CONTRACT TOTAL

Lump Sum
Lump Sum
Lump Sum

Lump Sum
28.1

129.8
128

128
33.6

1
Lump Sum

16,962
14,162
453.7
Lump Sum

123,931
20,957
Lump Sum
844.18
393.71

505.38

57

LF

LF
LF

LF
LF

EA

SF
SF
CcYy

LB
LB

LF
LF

LF

SY

67.3 TON

74.8

Lump Sum
Lump Sum
102.75

Lump Sum

SY

LF

4815000.00

1058900.00

650000.00

789.00

1340.00 37654.00
1190.00 154462.00
2230.00 285440.00
1970.00 252160.00
447.00 15019.20
13200.00 13200.00
22900.00

38.00 644556.00
0.80 11329.60
785.00 356154.50
64700.00

1.35 167306.85
3.50 73349.50
1294000.00

106.00 89483.08
158.00 62206.18
202.00 102086.76
186.00 10602.00
58.50 3937.05
4.65 347.82
78200.00

81100.00

556.00 57129.00
1361500.00

TOTAL 19124116.83

6500000.00

800000.00

175000.00

750.00

1250.00 35125.00
675.00 87615.00
4200.00 537600.00
3000.00 384000.00
520.00 17472.00
3000.00 3000.00
25000.00

40.00 678480.00
0.50 7081.00
1500.00 680550.00
61325.00

2.50 309827.50
3.00 62871.00
1950000.00

85.00 71755.30
165.00 64962.15
175.00 88441.50
90.00 5130.00
60.00 4038.00
2.25 168.30
175000.00

125000.00

500.00 51375.00
975000.00

TOTAL 21787974.00



JUL 26, 2019 08:18 AM
48037.3.3

TIP NO B-5905

FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

JACKSON

2:00 PM
JUN 18 2019

0.235 MI

14/ 14

003
C204330

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

WRIGHT BROTHERS CONSTRUCTION COMPANY INC
ENGLISH CONSTRUCTION CO INC

FLUOR ENTERPRISES, INC.

SUMMERS TAYLOR INC

DANE CONSTRUCTION INC

a s~ w N e

SUB-TOTAL 5367671.79
SUB-TOTAL 1992932.50
SUB-TOTAL 11763512.54

CONTRACT TOTAL

14097804.83
15947164.34
16997000.00
19124116.83
21787974.00

SUB-TOTAL 6055882.25
SUB-TOTAL 1855525.00
SUB-TOTAL 13876566.75



JUL 26, 2019 08:18 AM CHEROKEE 2:00 PM 177 004
50193.3.1 JUN 18 2019 C204248

TIP NO R-5735 1.216 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

WRIGHT BROTHERS HARRISON CONSTRUCTION
CONSTRUCTION COMPANY INC COMPANY DIVISION OF
APAC-ATLANTIC INC
CHARLESTON, TN ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1768420.00 1700000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 192000.00 400000.00
0003 0043000000-N 226 GRADING Lump Sum 2400000.00 3350000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2800.00 2800.00 8000.00 8000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 900 CY 23.55 21195.00 20.00 18000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 CY 31.30 2504.00 11.00 880.00
0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 500 CY 83.00 41500.00 80.00 40000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 83.00 41500.00 80.00 40000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.85 1425.00 3.50 1750.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,370 TON 54.00 73980.00 90.00 123300.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 4,290 SY 5.15 22093.50 3.00 12870.00
0012 0354000000-E 310 (72R\(/3) PIPE CULYV 140 LF 630.00 88200.00 840.00 117600.00
0013 0448000000-E 310 :1*2""$CP CULV CLASS IV 12 LF 120.00 1440.00 95.00 1140.00
0014 0448000000-E 310 :;’:"?CP CULV CLASS IV 1,448 LF 340.00 492320.00 450.00 651600.00
0015 0448000000-E 310 :;:')‘HEQCP CULV CLASS IV 512 LF 500.00 256000.00 480.00 245760.00
0016 0448000000-E 310 :;’Z"?CP CULV CLASS IV 972 LF 590.00 573480.00 750.00 729000.00
0017 0448200000-E 310 15" RCP CULV CLASS IV 2,360 LF 95.00 224200.00 95.00 224200.00
0018 0448300000-E 310 18"RCP CULV CLASS IV 2,464 LF 106.00 261184.00 125.00 308000.00
0019 0448400000-E 310 24" RCP CULV CLASS IV 2,024 LF 112.00 226688.00 133.00 269192.00
0020 0448500000-E 310 30"RCP CULV CLASS IV 1,224 LF 146.00 178704.00 145.00 177480.00
0021 0448600000-E 310 36" RCP CULV CLASS IV 264 LF 220.00 58080.00 245.00 64680.00
0022 0448700000-E 310 42"RCP CULV CLASS IV 1,280 LF 220.00 281600.00 365.00 467200.00
0023 0576000000-E 310 **'CS PIPE CULV *r" 28 LF 180.00 5040.00 225.00 6300.00
(36", 0.079")
0024 0582000000-E 310 15"CS PIPE CULV 0.064" 84 LF 105.00 8820.00 90.00 7560.00
0025 0588000000-E 310 18"CS PIPE CULV 0.064" 20 LF 150.00 3000.00 127.00 2540.00
0026 0600000000-E 310 30" CS PIPE CULV 0.079" 16 LF 174.00 2784.00 135.00 2160.00
0027 0986000000-E SP  GENERIC PIPE ITEM (LF) 180 LF 440.00 79200.00 315.00 56700.00
24" CURED-IN-PLACE PIPE
0028 0986000000-E SP  GENERIC PIPE ITEM (LF) 142 LF 570.00 80940.00 270.00 38340.00
30" CURED-IN-PLACE PIPE
0029 0986000000-E SP  GENERIC PIPE ITEM (LF) 124 LF 1100.00 136400.00 875.00 108500.00
60" CURED-IN-PLACE PIPE
0030 0995000000-E 340 PIPE REMOVAL 2,630 LF 18.45 48523.50 15.00 39450.00
0031 1099500000-E 505 SHALLOW UNDERCUT 200 CY 37.20 7440.00 15.00 3000.00
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 380 TON 42.25 16055.00 75.00 28500.00

0033 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 46.00 46000.00 75.00 75000.00



JUL 26, 2019 08:18 AM CHEROKEE 2:00 PM 217 004
50193.3.1 JUN 18 2019 C204248

TIP NO R-5735 1.216 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

WRIGHT BROTHERS HARRISON CONSTRUCTION

CONSTRUCTION COMPANY INC COMPANY DIVISION OF

APAC-ATLANTIC INC

CHARLESTON, TN ASHEVILLE, NC

0034 1297000000-E 607 ?T(I)_IS ASP PVMT *****" DTH 5,080 SY 14.55 73914.00 16.75 85090.00
0035 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 10,170 SY 4.30 43731.00 7.75 78817.50
0036 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 3,700 SY 7.90 29230.00 10.00 37000.00
0037 1297000000-E 607 ?4”5'_ ASP PVMT *****" DTH 30,380 SY 10.35 314433.00 14.75 448105.00
0038 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 13.60 13600.00 55.00 55000.00
0039 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,930 TON 159.00 942870.00 140.00 830200.00
0040 1503000000-E 610 ASP CONC INTR CRS 119.0C 15,200 TON 144.00 2188800.00 127.00 1930400.00
0041 1523000000-E 610 ASP CONC SURF CRS S9.5C 17,550 TON 119.00 2088450.00 105.00 1842750.00
0042 1575000000-E 620 ASP FOR PLANT MIX 2,030 TON 820.00 1664600.00 725.00 1471750.00
0043 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 4,120 TON 230.00 947600.00 250.00 1030000.00
0044 2209000000-E 838 ENDWALLS 7.7 CY 2200.00 16940.00 6000.00 46200.00
0045 2220000000-E 838 REINFORCED ENDWALLS 19 CY 2000.00 38000.00 6000.00 114000.00
0046 2253000000-E 840 PIPE COLLARS 21 CY 2400.00 5040.00 350.00 735.00
0047 2264000000-E 840 PIPE PLUGS 1 CY 3100.00 3100.00 350.00 350.00
0048 2275000000-E SP FLOWABLE FILL 43 CY 450.00 19350.00 425.00 18275.00
0049 2286000000-N 840 MASNRY DRAINAGE STRUCT 120 EA 3600.00 432000.00 2100.00 252000.00
0050 2297000000-E 840 MASNRY DRAINAGE STRUCT 108.844 CY 2100.00 228572.40 1100.00 119728.40
0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 28.1 LF 290.00 8149.00 200.00 5620.00
0052 2364000000-N 840 FRAME W/2GRTS 840.16 STD 32 EA 790.00 25280.00 1000.00 32000.00
0053 2366000000-N 840 FRAME W/2GRTS 840.24 STD 17 EA 1400.00 23800.00 1000.00 17000.00
0054 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 1 EA 720.00 720.00 1100.00 1100.00
0055 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 33 EA 750.00 24750.00 1100.00 36300.00
0056 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 55 EA 750.00 41250.00 1100.00 60500.00
0057 2396000000-N 840 FRAME W/COVER STD 840.54 12 EA 550.00 6600.00 875.00 10500.00
0058 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 1 EA 2400.00 2400.00 1900.00 1900.00
0059 2418000000-E SP FRM W/GRATES, DRIVEWY DI 30 LF 173.00 5190.00 500.00 15000.00
0060 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 1000.00 8000.00 1000.00 8000.00
0061 2549000000-E 846 2'-6" CONC CURB & GUTTER 13,850 LF 42.95 594857.50 46.00 637100.00
0062 2591000000-E 848 4" CONCRETE SIDEWALK 3,000 SY 73.00 219000.00 75.00 225000.00
0063 2605000000-N 848 CONCRETE CURB RAMPS 86 EA 2500.00 215000.00 3000.00 258000.00
0064 2612000000-E 848 6" CONCRETE DRIVEWAY 40 SY 102.00 4080.00 108.00 4320.00
0065 2619000000-E 850 4" CONCRETE PAVED DITCH 360 SY 93.00 33480.00 100.00 36000.00
0066 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,230 SY 96.00 118080.00 105.00 129150.00
0067 2800000000-N 858 ADJ CATCH BASINS 2 EA 1600.00 3200.00 2400.00 4800.00

0068 2815000000-N 858 ADJDROP INLETS 1 EA 2300.00 2300.00 1200.00 1200.00



JUL 26, 2019 08:18 AM

50193.3.1

TIP NO

R-5735

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

CHEROKEE

2:00 PM 3/ 7 004
JUN 18 2019 C204248
1.216 Mi

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
ASHEVILLE, NC

0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080
0081
0082

0083

0084

0085

0086

0087
0088
0089
0090
0091
0092
0093
0094
0095

0096
0097
0098
0099
0100
0101
0102
0103
0104

2830000000-N
2875000000-N
2905000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3287000000-N
3360000000-E
3628000000-E
3635000000-E
3649000000-E
3656000000-E
4025000000-E

4025000000-E

4025000000-E

4025000000-E

4025000000-E

4054000000-E
4060000000-E
4072000000-E
4078000000-E
4096000000-N
4102000000-N
4108000000-N
4114000000-N
4116100000-N

4152000000-N
4155000000-N
4192000000-N
4238000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N

858
859
859
862
862
862
862
SP

863
876
876
876
876
901

901

901

901

901

902
903
903
903
904
904
904
904
904

907
907
907
907
1110
1110
1110
1115
1120

ADJ MANHOLES

CONVERT CB TO DI
CONVERT DITO JB

STL BEAM GUARDRAIL
SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS
GR END TYPE AT-1

GREND TYPE TL-3
REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS I

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE

CONTR FURN, TYPE **SIGN
(Y

CONTR FURN, TYPE **SIGN
(D)

CONTR FURN, TYPE **SIGN
(B)

CONTR FURN, TYPE **SIGN
(F

CONTR FURN, TYPE **SIGN
(MILEMARKER)

PLN CONC FOUNDTN

SUPPORT, BREAKAWAY STL BM
SUPPORT, 3-LB STL U-CHAN
SUPPORT, 2-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, MILEMARKERS
SIGN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN

1 EA 1600.00 1600.00

1 EA 2900.00 2900.00

1 EA 1900.00 1900.00
325 LF 19.90 6467.50
625 LF 22.75 1421.88
10 EA 12.50 125.00
1 EA 800.00 800.00

3 EA 3600.00 10800.00
228 LF 1.15 262.20
595 TON 75.00 44625.00
195 TON 86.00 16770.00
110 TON 68.00 7480.00
1,740 SY 3.75 6525.00
60 SF 28.00 1680.00
335 SF 22.40 750.40
162 SF 22.40 3628.80
48 SF 22.40 1075.20
8 SF 22.40 179.20
0.35 CY 2200.00 770.00
411 LB 5.60 2301.60
993 LF 8.10 8043.30
43 EA 8.10 348.30
4 EA 118.00 472.00
49 EA 67.00 3283.00
7 EA 67.00 469.00

4 EA 67.00 268.00

2 EA 250.00 500.00

2 EA 390.00 780.00
32 EA 22.40 716.80
1 EA 22.40 22.40

1 EA 22.40 22.40
1,716 SF 12.70 21793.20
637 SF 15.10 9618.70
173 SF 9.25 1600.25
8 EA 2800.00 22400.00

9 EA 12600.00 113400.00

1200.00 1200.00
2400.00 2400.00
5000.00 5000.00
17.50 5687.50
20.00 1250.00
11.00 110.00
700.00 700.00
3150.00 9450.00
1.00 228.00
98.00 58310.00
98.00 19110.00
90.00 9900.00
5.00 8700.00
35.00 2100.00
25.00 837.50
15.00 2430.00
15.00 720.00
25.00 200.00
1500.00 525.00
9.50 3904.50
8.00 7944.00
42.00 1806.00
240.00 960.00
75.00 3675.00
150.00 1050.00
60.00 240.00
240.00 480.00
12.00 24.00
6.00 192.00
30.00 30.00
30.00 30.00
11.00 18876.00
8.85 5637.45
7.65 1323.45
5000.00 40000.00
20000.00 180000.00



JUL 26, 2019 08:18 AM CHEROKEE
50193.3.1

TIP NO R-5735

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

2:00 PM 417 004
JUN 18 2019 C204248
1.216 Mi

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
ASHEVILLE, NC

0105 4430000000-N 1130 DRUMS 818 EA 90.00 73620.00
0106 4435000000-N 1135 CONES 75 EA 19.25 1443.75
0107 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 31.45 4528.80
0108 4447000000-E SP  PED CHANNEL DEVICES 128 LF 45.95 5881.60
0109 4455000000-N 1150 FLAGGER 19 DAY 350.00 6650.00
0110  4480000000-N 1165 TMA 2 EA 24600.00 49200.00
0111  4510000000-N 1190 LAW ENFORCEMENT 368 HR 67.00 24656.00
0112  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 18 EA 3100.00 55800.00

AUDIBLE WARNING DEVICES
0113  4650000000-N 1251 TEMP RAISED PVMT MRKS 556 EA 7.95 4420.20
0114 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 220 LF 3.40 748.00
0115  4700000000-E 1205 12"WIDE THERMO 90 MILS 93 LF 7.95 739.35
0116 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 108 EA 170.00 18360.00
0117 4810000000-E 1205 PAINT PVMT MARKINGS 4" 70,905 LF 0.30 21271.50
0118  4820000000-E 1205 PAINT PVMT MARKINGS 8" 3,056 LF 1.15 3514.40
0119 4835000000-E 1205 PAINT PVT MKG LINES 24" 354 LF 455 1610.70
0120 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 85.00 680.00
0121 4845000000-N 1205 PAINT PVT MKG SYMBOL 174 EA 85.00 14790.00
0122 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 49,366 LF 0.85 41961.10
0123 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 1,155 LF 2.25 2598.75
0124 4850000000-E 1205 LINE REMOVAL 4" WIDE 200 LF 455 910.00
0125 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 85.00 340.00
0126 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1514 LF 11.35 17183.90

THERMOPLASTIC PAVEMENT MARK- ING LINES (24", 90

MILS)
0127 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205 8 EA 340.00 2720.00

THERMOPLASTIC PAVEMENT MARK- ING CHARACTER (90

MILS)
0128 4900000000-N 1251 PERM RAISED PVMT MARKERS 42 EA 28.40 1192.80
0129 4905000000-N 1253 SNOWPLB PVMT MRKER 434 EA 31.80 13801.20
0130 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 88700.00
0131 5325200000-E 1510 2" WATER LINE 67 LF 80.00 5360.00
0132 5325600000-E 1510 6" WATER LINE 3289 LF 102.00 335478.00
0133 5325800000-E 1510 8" WATER LINE 20 LF 570.00 11400.00
0134 5326000000-E 1510 10" WATER LINE 4,716 LF 136.00 641376.00
0135 5326200000-E 1510 12" WATER LINE 214 LF 230.00 49220.00
0136 5329000000-E 1510 DI H20 PIPE FITTINGS 12,740 LB 10.25 130585.00
0137 5536000000-E 1515 2" VALVE 2 EA 2800.00 5600.00
0138 5540000000-E 1515 6" VALVE 8 EA 4000.00 32000.00
0139 5552000000-E 1515 10" VALVE 6 EA 5700.00 34200.00

0140 5648000000-N 1515 RELOCATE WATER METER 30 EA 2800.00 84000.00

45.00 36810.00
20.00 1500.00
30.00 4320.00
45.00 5760.00
2800.00 53200.00
75000.00 150000.00
50.00 18400.00
3200.00 57600.00
15.00 8340.00
5.00 1100.00
8.00 744.00
220.00 23760.00
0.70 49633.50
0.90 2750.40
7.50 2655.00
90.00 720.00
105.00 18270.00
1.95 96263.70
3.25 3753.75
1.50 300.00
90.00 360.00
17.00 25738.00
125.00 1000.00
16.00 672.00
35.00 15190.00
500000.00

51.00 3417.00
75.00 246675.00
82.00 1640.00
90.00 424440.00
110.00 23540.00
3.00 38220.00
975.00 1950.00
1550.00 12400.00
3200.00 19200.00
1500.00 45000.00



JUL 26, 2019 08:18 AM

50193.3.1

TIP NO

R-5735

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

CHEROKEE

2:00 PM 5/ 7 004
JUN 18 2019 C204248
1.216 Mi

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
ASHEVILLE, NC

0141
0142
0143
0144

0145

0146
0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178

5649000000-N
5656210000-E
5672000000-N
5689000000-E

5689000000-E

5691100000-E
5691300000-E
5691500000-E
5709300000-E
5768000000-N
5775000000-E
5800000000-E
5801000000-E
5802000000-E
5804000000-E
5816000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E

1515
1515
1515
1515

1515

1520
1520
1520
1520
1520
1525
1530
1530
1530
1530
1530
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

1640
1660
1660
1661
1661
1662
1665

RECONNECT WATER METER

RELC 2" RPZ BACKFLOW PREVNT A

RELOCATE FIRE HYDRANT
GENERIC UTILITY ITEM (EA) 1515

CONNECT TO EXISTING 12" WATER LINE

GENERIC UTILITY ITEM (EA) 1515

CONNECT TO EXISTING 6" WATER LINE

4" SANITARY GRAVITY SEWER
8" SANITARY GRAVITY SEWER
12" SANITARY GRAVITY SEWER
6" FORCE MAIN SEWER
SANITARY SEWER CLEAN-OUT
4' DIA UTILITY MANHOLE
ABANDON 6" UTILITY PIPE
ABANDON 8" UTILITY PIPE
ABANDON 10" UTILITY PIPE
ABANDON 12" UTILITY PIPE
ABANDON UTILITY MANHOLE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

13 EA 2300.00 29900.00

2 EA 5700.00 11400.00

12 EA 5700.00 68400.00

2 EA 9100.00 18200.00

1 EA 5700.00 5700.00

18 LF 114.00 2052.00
2,235 LF 188.00 420180.00
3,452 LF 230.00 793960.00
111 LF 102.00 11322.00
18 EA 1700.00 30600.00
31 EA 5700.00 176700.00
2,004 LF 13.65 27354.60
2,225 LF 15.90 35377.50
4,618 LF 18.20 84047.60
4,364 LF 22.75 99281.00
16 EA 1100.00 17600.00
6,120 LF 3.95 24174.00
265 TON 55.00 14575.00
990 TON 63.00 62370.00
1,865 TON 56.00 104440.00
15 ACR 1100.00 16500.00
800 LB 3.40 2720.00
4 TON 1000.00 4000.00
365 LF 18.15 6624.75
15,000 LF 1.45 21750.00
880 CY 19.90 17512.00
35,400 SY 2.00 70800.00
100 SY 6.80 680.00
6,940 LF 7.20 49968.00
5 EA 550.00 2750.00
120 LB 12.95 1554.00
165 LF 7.90 1303.50
15 ACR 2400.00 36000.00
12 ACR 450.00 5400.00
150 LB 2.25 337.50
0.25 TON 900.00 225.00
325 LB 5.65 1836.25
9.25 TON 1100.00 10175.00

725.00 9425.00
2700.00 5400.00
3100.00 37200.00
2400.00 4800.00
2000.00 2000.00

85.00 1530.00
140.00 312900.00
180.00 621360.00

97.00 10767.00

3000.00 54000.00
4800.00 148800.00

22.00 44088.00

23.00 51175.00

26.00 120068.00

30.00 130920.00

1500.00 24000.00
5.00 30600.00

77.00 20405.00

81.00 80190.00

77.00 143605.00

1150.00 17250.00
3.50 2800.00
1035.00 4140.00
6.00 2190.00
1.50 22500.00
20.00 17600.00
2.00 70800.00
7.00 700.00
7.00 48580.00
1200.00 6000.00
10.00 1200.00
8.00 1320.00
2473.00 37095.00
460.00 5520.00
2.30 345.00
920.00 230.00
5.75 1868.75
1150.00 10637.50



JUL 26, 2019 08:18 AM

50193.3.1

TIP NO

R-5735

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

CHEROKEE

2:00 PM 6/ 7 004
JUN 18 2019 C204248
1.216 Mi

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

CHARLESTON, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
ASHEVILLE, NC

0179
0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190

0191

0192

0193

0194
0195
0196
0197

0198
0199
0200
0201
0202
0203
0204
0205
0206

6111000000-E
6114500000-N
6117000000-N
6117500000-N
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7180000000-N
7216000000-N
7264000000-E
7300000000-E

7300000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7444000000-E
7456000000-E

7576000000-N
7613000000-N
7614100000-E
7642100000-N
7642200000-N
7686000000-N
7756000000-N
7780000000-N
7948000000-N

SP

1667
SP

SP

1705
1705
1705
1705
1706
1705
1710
1715

1715

1715

1715

1716
1716
1725
1726

SP
SP
SP
1743
1743
1752
1751
1751
1757

IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
BACKPLATE

MODIFY EXT VEHIC SIGNL HD
MESSENGER CABLE (3/8")

UNPAVED TRENCH (trtrtni)
(1,27

UNPAVED TRENCH (trtrtn)
(2,27

DIRECT DRILL (#rstrin)

127

DIRECT DRILL (#rstrin)

(.27

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE (*#+crer)

(14-2)

METAL STRAIN SIGNAL POLE
SOIL TEST

DRILLED PIER FOUND

TYPE | POST W/ FOUNDATION
TYPE Il PED W/ FOUNDATION
CONDUIT ENTR INTO EXT FOUND
CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
TRAFFIC SIGNAL REMOVAL

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
WRIGHT BROTHERS CONSTRUCTION COMPANY INC

77.4

LF

10 MHR

75

12
4,950
12

15

665
890

470
550
150

22

2,450
8,650

14

EA
EA
EA
LF
EA
EA
EA
EA
LF
LF

LF

LF

LF

EA
EA
LF
LF

EA
EA
CcYy
EA
EA
EA
EA
EA
EA

78.00
45.25
170.00
1300.00
990.00
3.70
1000.00
1100.00
142.00
400.00
4.85
8.50

9.10

18.75

21.00

400.00
650.00
9.65
2.20

13900.00
1600.00
990.00
1500.00
1800.00
510.00
15400.00
136.00
2300.00

TOTAL

SUB-TOTAL

6037.20
452.50
12750.00
5200.00
11880.00
18315.00
12000.00
3300.00
2130.00
2800.00
3225.25
7565.00

4277.00

10312.50

3150.00

8800.00
1300.00
23642.50
19030.00

55600.00
6400.00
36828.00
1500.00
16200.00
510.00
15400.00
1904.00
2300.00

22692801.73

22692801.73

CONTRACT TOTAL

22692801.73

125.00 9675.00
46.00 460.00
173.00 12975.00
10000.00 40000.00
875.00 10500.00
3.25 16087.50
900.00 10800.00
975.00 2925.00
125.00 1875.00
350.00 2450.00
4.25 2826.25

7.50 6675.00

8.00 3760.00
16.50 9075.00
18.50 2775.00
350.00 7700.00
575.00 1150.00
8.50 20825.00

1.95 16867.50
12225.00 48900.00
1400.00 5600.00
875.00 32550.00
1350.00 1350.00
1550.00 13950.00
450.00 450.00
13550.00 13550.00
120.00 1680.00
2000.00 2000.00
TOTAL 23856386.15
SUB-TOTAL 23856386.15



JUL 26, 2019 08:18 AM
50193.3.1

TIP NO R-5735
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO US-19 BUSINESS (HIWASSEE ST).

CHEROKEE

2:00 PM
JUN 18 2019

1.216 Mi

717

004
C204248

HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

23856386.15



JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 177 006
38365.3.1 JUN 18 2019 C204151

TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC T ALOVING COMPANY ST WOOTEN CORPORATION
WILMINGTON, NC GOLDSBORO, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 112817.00 134000.00 134500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 28000.00 25572.00 15000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 14000.00 28131.41 14000.00
(24+64.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 9,910 CY 11.20 110992.00 8.68 86018.80 8.50 84235.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.12 1.12 100.00 100.00 100.00 100.00
0006 0063000000-N SP GRADING Lump Sum 280000.00 268029.18 189000.00
0007 0106000000-E 230 BORROW EXCAVATION 12,970 CY 11.20 145264.00 12.52 162384.40 12.38 160568.60
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS Ili 16,000 CY 11.20 179200.00 12.52 200320.00 12.38 198080.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5,000 SY 1.40 7000.00 3.50 17500.00 3.50 17500.00
0010 0199000000-E SP  TEMPORARY SHORING 6,200 SF 50.00 310000.00 35.78 221836.00 58.00 359600.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 50.40 1512.00 95.00 2850.00 95.00 2850.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 2.24 201.60 5.50 495.00 5.50 495.00
0013 0335200000-E 305 15" DRAINAGE PIPE 104 LF 47.04 4892.16 34.00 3536.00 34.00 3536.00
0014 0366000000-E 310 15"RC PIPE CULV Il 56 LF 47.04 2634.24 38.00 2128.00 38.00 2128.00
0015 0448500000-E 310 30" RCP CULV CLASS IV 84 LF 105.28 8843.52 75.00 6300.00 75.00 6300.00
0016 1099500000-E 505 SHALLOW UNDERCUT 500 CY 44.80 22400.00 12.00 6000.00 12.00 6000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 47.04 44688.00 60.00 57000.00 60.00 57000.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 47.04 2352.00 60.00 3000.00 60.00 3000.00
0019 1330000000-E 607 INCIDENTAL MILLING 300 SY 21.28 6384.00 25.00 7500.00 18.95 5685.00
0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,090 TON 79.52 86676.80 78.00 85020.00 91.80 100062.00
0021 1503000000-E 610 ASP CONC INTR CRS [19.0C 1,040 TON 75.04 78041.60 74.34 77313.60 95.30 99112.00
0022 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,050 TON 89.60 94080.00 87.27 91633.50 88.50 92925.00
0023 1575000000-E 620 ASP FOR PLANT MIX 165 TON 616.00 101640.00 569.34 93941.10 555.00 91575.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 112.00 1120.00 594.06 5940.60 340.00 3400.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 1.12 250.88 1.00 224.00 15.00 3360.00
0026 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 1.12 1120.00 1.00 1000.00 3.00 3000.00
0027 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 1.12 188.16 1.00 168.00 50.00 8400.00
0028 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 1.12 1120.00 1.00 1000.00 10.00 10000.00
0029 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 1.12 2.24 1.00 2.00 300.00 600.00
0030 2077000000-E 815 6" OUTLET PIPE 12 LF 1.12 13.44 1.00 12.00 20.00 240.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1500.00 3000.00 1500.00 3000.00
0032 2355000000-N 840 FRAME W/GRATE 840.29 STD 2 EA 560.00 1120.00 850.00 1700.00 850.00 1700.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 240 LF 44.80 10752.00 48.00 11520.00 40.00 9600.00
0034 3030000000-E 862 STL BEAM GUARDRAIL 600 LF 19.04 11424.00 17.00 10200.00 17.00 10200.00
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.32 61.60 11.00 55.00 11.00 55.00
0036 3287000000-N SP  GREND TYPE TL-3 4 EA 3472.00 13888.00 3100.00 12400.00 3100.00 12400.00
0037 3317000000-N SP  GR ANCHOR TYPE B-77 4 EA 1904.00 7616.00 1700.00 6800.00 1700.00 6800.00

0038 3360000000-E 863 REMOVE EXISTING GUARDRAIL 420 LF 1.12 470.40 1.00 420.00 1.00 420.00
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TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC T A LOVING COMPANY ST WOOTEN CORPORATION
WILMINGTON, NC GOLDSBORO, NC WILSON, NC
0039 3387000000-N SP -(I—VENIIBTEE\%RL ANCH UNITS *¥xrx 2 EA 2072.00 4144.00 1850.00 3700.00 1850.00 3700.00
0040 3649000000-E 876 RIP RAP, CLASS B 250 TON 61.60 15400.00 85.00 21250.00 85.00 21250.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 695 SY 2.24 1556.80 3.50 2432.50 3.50 2432.50
0042  4400000000-E 1110 WORK ZONE SIGNS (STAT) 136 SF 16.80 2284.80 8.75 1190.00 15.00 2040.00
0043 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.64 1021.44 8.85 849.60 60.00 5760.00
0044 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 11.20 403.20 7.40 266.40 10.00 360.00
0045 4430000000-N 1130 DRUMS 55 EA 46.48 2556.40 1.00 55.00 90.00 4950.00
0046 4435000000-N 1135 CONES 55 EA 19.04 1047.20 1.00 55.00 40.00 2200.00
0047 4445000000-E 1145 BARRICADES (TYPE III) 16 LF 33.60 537.60 26.00 416.00 30.00 480.00
0048 4455000000-N 1150 FLAGGER 5 DAY 1120.00 5600.00 500.00 2500.00 1000.00 5000.00
0049 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5600.00 11200.00 9250.00 18500.00 5000.00 10000.00
0050 4485000000-E 1170 PORT CONC BARRIER 878 LF 28.00 24584.00 40.45 35515.10 25.00 21950.00
0051 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 11.20 1288.00 10.00 1150.00 7.50 862.50
0052 4685000000-E 1205 THERMO PVT MKG LINES 4"90 6,300 LF 1.51 9513.00 1.35 8505.00 1.25 7875.00
0053 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,520 LF 0.78 6645.60 0.70 5964.00 0.35 2982.00
0054 4905000000-N 1253 SNOWPLB PVMT MRKER 27 EA 112.00 3024.00 100.00 2700.00 129.00 3483.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 5,255 LF 2.46 12927.30 2.50 13137.50 2.50 13137.50
0056 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 1.12 72.80 10.00 650.00 75.00 4875.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 250 TON 1.12 280.00 10.00 2500.00 85.00 21250.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 170 TON 39.20 6664.00 10.00 1700.00 95.00 16150.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 560.00 1400.00 650.00 1625.00 650.00 1625.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.60 1120.00 3.00 600.00 3.00 600.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 560.00 560.00 800.00 800.00 800.00 800.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.60 1120.00 10.00 2000.00 10.00 2000.00
0063 6029000000-E SP SAFETY FENCE 1,200 LF 2.24 2688.00 2.00 2400.00 2.00 2400.00
0064 6030000000-E 1630 SILT EXCAVATION 250 CY 1.12 280.00 4.50 1125.00 4.50 1125.00
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 4,410 SY 1.90 8379.00 2.40 10584.00 2.40 10584.00
0066 6037000000-E SP COIR FIBER MAT 100 SY 7.84 784.00 6.00 600.00 6.00 600.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 350 LF 5.60 1960.00 3.65 1277.50 3.65 1277.50
0068 6048000000-E SP FLOAT TURBIDITY CURTAIN 315 SY 28.00 8820.00 5.00 1575.00 29.00 9135.00
0069 6071012000-E SP COIR FIBER WATTLE 100 LF 7.84 784.00 16.00 1600.00 16.00 1600.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 5.60 112.00 8.00 160.00 8.00 160.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 7.84 666.40 10.00 850.00 10.00 850.00
0072 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 2800.00 16800.00 1000.00 6000.00 2200.00 13200.00
0073 6087000000-E 1660 MOWING 3 ACR 112.00 336.00 100.00 300.00 100.00 300.00
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.84 392.00 8.00 400.00 8.00 400.00
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 560.00 140.00 400.00 100.00 400.00 100.00
0076 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 7.84 784.00 4.00 400.00 4.00 400.00

0077 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 560.00 1540.00 625.00 1718.75 625.00 1718.75



JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 3/ 7 006
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TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC T A LOVING COMPANY ST WOOTEN CORPORATION
WILMINGTON, NC GOLDSBORO, NC WILSON, NC
0078 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 11.20 112.00 65.00 650.00 65.00 650.00
0079 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 224.00 2912.00 650.00 8450.00 650.00 8450.00
0080 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1120.00 2240.00 100.00 200.00 4000.00 8000.00
0081 6123000000-E 1670 REFORESTATION 2 ACR 2800.00 5600.00 1900.00 3800.00 1900.00 3800.00
STRUCTURE ITEMS
0082 8035000000-N 402 REMV EXIST STR itk Lump Sum 33600.00 53130.83 75000.00
(25+27.50-L-)
0083  8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2240.00 2976.25 1000.00
0084 8112730000-N 450 PDA TESTING 1 EA 3920.00 3920.00 3000.00 3000.00 7000.00 7000.00
0085 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 11200.00 40638.93 20000.00
(25+27.50-L-)
0086 8156000000-E SP CONCRETE WEARING SURFACE 3,238 SF 15.68 50771.84 40.68 131721.84 27.00 87426.00
0087 8161000000-E 420 GROOVING BRIDGE FLOORS 3,701 SF 1.12 4145.12 2.74 10140.74 1.49 5514.49
0088 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 40.4 CY 1120.00 45248.00 2285.10 92318.04 900.00 36360.00
0089  8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 26320.00 70022.71 30000.00
(25+27.50-L-)
0090 8217000000-E 425 REINF STEEL (BRIDGE) 6,576 LB 1.40 9206.40 1.64 10784.64 1.50 9864.00
0091 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1232.00 17248.00 4306.20 60286.80 1350.00 18900.00
(HP12X53)
0092 8364000000-E 450 HP12X53 PILES 980 LF 33.99 33310.20 27.43 26881.40 43.00 42140.00
0093 8393000000-N 450 PILE REDRIVES 8 EA 1.12 8.96 10.00 80.00 100.00 800.00
0094 8505000000-E 460 VERT CONC BARRIER RAIL 210 LF 112.00 23520.00 199.05 41800.50 140.00 29400.00
0095 8608000000-E 876 RIP RAP Il (2-0") 135 TON 72.80 9828.00 71.97 9715.95 105.00 14175.00
0096 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 150 SY 2.24 336.00 3.00 450.00 4.00 600.00
0097 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1680.00 13833.83 2000.00
0098 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 1,155 LF 298.67 344963.85 275.52 318225.60 327.00 377685.00
CONTRACT TOTAL TOTAL 2481392.67 TOTAL 2691310.00 TOTAL 2694803.84
ROADWAY ITEMS SUB-TOTAL 1863846.30 SUB-TOTAL 1805301.94 SUB-TOTAL 1936939.35

STRUCTURE ITEMS SUB-TOTAL 617546.37 SUB-TOTAL 886008.06 SUB-TOTAL 757864.49



JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 417 006
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TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

CIVIL WORKS CONTRACTING LLC SLOAN CONSTRUCTION A DANE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

WILMINGTON, NC DUNCAN, SC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 145541.39 150000.00 167335.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 16269.41 10000.00 13495.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *rtrieris Lump Sum 22000.00 25000.00 12150.00
(24+64.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 9,910 CY 14.03 139037.30 8.50 84235.00 8.50 84235.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5410.51 5410.51 100.00 100.00 100.00 100.00
0006 0063000000-N SP  GRADING Lump Sum 155000.00 300000.00 302585.00
0007 0106000000-E 230 BORROW EXCAVATION 12,970 CY 23.00 298310.00 12.38 160568.60 12.38 160568.60
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 16,000 CY 23.00 368000.00 12.38 198080.00 12.38 198080.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5000 SY 137 6850.00 3.50 17500.00 3.50 17500.00
0010 0199000000-E SP  TEMPORARY SHORING 6,200 SF 50.57 313534.00 80.00 496000.00 145.00 899000.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 103.13 3093.90 95.00 2850.00 95.00 2850.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 28.98 2608.20 5.50 495.00 5.50 495.00
0013 0335200000-E 305 15" DRAINAGE PIPE 104 LF 79.14 8230.56 34.00 3536.00 34.00 3536.00
0014 0366000000-E 310 15" RC PIPE CULV Il 56 LF 87.01 4872.56 38.00 2128.00 38.00 2128.00
0015 0448500000-E 310 30" RCP CULV CLASS IV 84 LF 98.78 8297.52 75.00 6300.00 75.00 6300.00
0016 1099500000-E 505 SHALLOW UNDERCUT 500 CY 23.04 11520.00 12.00 6000.00 12.00 6000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 43.20 41040.00 60.00 57000.00 60.00 57000.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 44.88 2244.00 60.00 3000.00 60.00 3000.00
0019  1330000000-E 607 INCIDENTAL MILLING 300 SY 21.69 6507.00 25.00 7500.00 28.00 8400.00
0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,090 TON 71.00 77390.00 71.00 77390.00 71.00 77390.00
0021  1503000000-E 610 ASP CONC INTR CRS [19.0C 1,040 TON 67.00 69680.00 67.00 69680.00 67.00 69680.00
0022 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,050 TON 80.00 84000.00 80.00 84000.00 80.00 84000.00
0023  1575000000-E 620 ASP FOR PLANT MIX 165 TON 550.00 90750.00 550.00 90750.00 550.00 90750.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 295.00 2950.00 650.00 6500.00 215.00 2150.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 72.72 16289.28 30.00 6720.00 35.00 7840.00
0026 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 131 1310.00 3.00 3000.00 5.50 5500.00
0027 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 115.94 19477.92 100.00 16800.00 50.00 8400.00
0028 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 10.32 10320.00 7.00 7000.00 15.00 15000.00
0029 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 464.99 929.98 400.00 800.00 485.00 970.00
0030 2077000000-E 815 6" OUTLET PIPE 12 LF 20.99 251.88 30.00 360.00 30.00 360.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2740.21 5480.42 1500.00 3000.00 1500.00 3000.00
0032 2355000000-N 840 FRAME W/GRATE 840.29 STD 2 EA 560.92 1121.84 850.00 1700.00 850.00 1700.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 240 LF 53.15 12756.00 47.97 11512.80 35.00 8400.00
0034 3030000000-E 862 STL BEAM GUARDRAIL 600 LF 18.44 11064.00 17.00 10200.00 17.00 10200.00
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.93 59.65 11.00 55.00 11.00 55.00
0036 3287000000-N SP GREND TYPE TL-3 4 EA 3362.35 13449.40 3100.00 12400.00 3100.00 12400.00
0037 3317000000-N SP  GRANCHOR TYPE B-77 4 EA 1952.33 7809.32 1700.00 6800.00 1700.00 6800.00

0038 3360000000-E 863 REMOVE EXISTING GUARDRAIL 420 LF 1.08 453.60 1.00 420.00 1.00 420.00
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TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

CIVIL WORKS CONTRACTING LLC SLOAN CONSTRUCTION A DANE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

WILMINGTON, NC DUNCAN, SC MOORESVILLE, NC
0039 3387000000-N SP -(I—VENIIBTEE\%RL ANCH UNITS *¥xrx 2 EA 2006.56 4013.12 1850.00 3700.00 1850.00 3700.00
0040 3649000000-E 876 RIP RAP, CLASS B 250 TON 102.72 25680.00 85.00 21250.00 85.00 21250.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 695 SY 1.83 1271.85 3.50 2432.50 3.50 2432.50
0042  4400000000-E 1110 WORK ZONE SIGNS (STAT) 136 SF 15.18 2064.48 15.00 2040.00 16.05 2182.80
0043 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 15.18 1457.28 9.75 936.00 10.43 1001.28
0044 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 15.18 546.48 10.00 360.00 10.70 385.20
0045 4430000000-N 1130 DRUMS 55 EA 113.89 6263.95 50.00 2750.00 44.41 2442.55
0046 4435000000-N 1135 CONES 55 EA 30.37 1670.35 20.00 1100.00 18.19 1000.45
0047 4445000000-E 1145 BARRICADES (TYPE III) 16 LF 23.86 381.76 30.00 480.00 32.10 513.60
0048 4455000000-N 1150 FLAGGER 5 DAY 976.16 4880.80 275.00 1375.00 250.00 1250.00
0049 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 10032.81 20065.62 5000.00 10000.00 5000.00 10000.00
0050 4485000000-E 1170 PORT CONC BARRIER 878 LF 43.97 38605.66 25.00 21950.00 25.00 21950.00
0051 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 10.85 1247.75 10.00 1150.00 15.00 1725.00
0052 4685000000-E 1205 THERMO PVT MKG LINES 4"90 6,300 LF 1.46 9198.00 1.35 8505.00 1.87 11781.00
0053 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,520 LF 0.76 6475.20 0.70 5964.00 0.65 5538.00
0054 4905000000-N 1253 SNOWPLB PVMT MRKER 27 EA 108.46 2928.42 100.00 2700.00 100.00 2700.00
0055 6000000000-E 1605 TEMPORARY SILT FENCE 5,255 LF 2.98 15659.90 4.00 21020.00 7.60 39938.00
0056 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 98.63 6410.95 75.00 4875.00 75.00 4875.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 250 TON 102.72 25680.00 85.00 21250.00 85.00 21250.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 170 TON 70.02 11903.40 95.00 16150.00 95.00 16150.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 976.16 2440.40 1750.00 4375.00 1400.00 3500.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.17 434.00 2.00 400.00 5.00 1000.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 894.82 894.82 850.00 850.00 1250.00 1250.00
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 21.69 4338.00 10.00 2000.00 10.00 2000.00
0063 6029000000-E SP SAFETY FENCE 1,200 LF 2.17 2604.00 2.50 3000.00 1.80 2160.00
0064 6030000000-E 1630 SILT EXCAVATION 250 CY 4.93 1232.50 4.50 1125.00 4.50 1125.00
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 4,410 SY 2.01 8864.10 3.00 13230.00 1.90 8379.00
0066 6037000000-E SP COIR FIBER MAT 100 SY 7.59 759.00 5.00 500.00 4.00 400.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 350 LF 5.42 1897.00 3.00 1050.00 3.95 1382.50
0068 6048000000-E SP FLOAT TURBIDITY CURTAIN 315 SY 29.66 9342.90 50.00 15750.00 55.00 17325.00
0069 6071012000-E SP COIR FIBER WATTLE 100 LF 8.68 868.00 15.00 1500.00 10.00 1000.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 37.96 759.20 15.00 300.00 10.00 200.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 10.58 899.30 9.00 765.00 8.00 680.00
0072 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 2603.11 15618.66 2750.00 16500.00 2400.00 14400.00
0073 6087000000-E 1660 MOWING 3 ACR 92.19 276.57 500.00 1500.00 150.00 450.00
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.68 434.00 10.00 500.00 6.00 300.00
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2711.56 677.89 1500.00 375.00 1300.00 325.00
0076 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 8.68 868.00 10.00 1000.00 7.00 700.00

0077 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 3362.35 9246.46 1500.00 4125.00 1400.00 3850.00
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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BRUNSWICK

2:00 PM
JUN 18 2019

0.403 MI

6/7 006
C204151

CIVIL WORKS CONTRACTING LLC

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

WILMINGTON, NC DUNCAN, SC MOORESVILLE, NC

0078 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 70.50 705.00 75.00 750.00 45.00 450.00
0079 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 542.31 7050.03 50.00 650.00 200.00 2600.00
0080 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 325.17 650.34 625.00 1250.00 1950.00 3900.00
0081 6123000000-E 1670 REFORESTATION 2 ACR 1193.09 2386.18 4000.00 8000.00 1100.00 2200.00

STRUCTURE ITEMS
0082 8035000000-N 402 REMV EXIST STR itk Lump Sum 25178.36 35000.00 35000.00

(25+27.50-L-)
0083  8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1030.40 1500.00 950.00
0084 8112730000-N 450 PDA TESTING 1 EA 2711.57 2711.57 2700.00 2700.00 2500.00 2500.00
0085 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 20271.25 35000.00 15000.00

(25+27.50-L-)
0086 8156000000-E SP CONCRETE WEARING SURFACE 3,238 SF 24.17 78262.46 32.00 103616.00 14.50 46951.00
0087 8161000000-E 420 GROOVING BRIDGE FLOORS 3,701 SF 2.19 8105.19 2.00 7402.00 1.55 5736.55
0088 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 40.4 CY 851.62 34405.45 1500.00 60600.00 1500.00 60600.00
0089  8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 30355.58 50000.00 21125.00

(25+27.50-L-)
0090 8217000000-E 425 REINF STEEL (BRIDGE) 6,576 LB 1.82 11968.32 2.00 13152.00 1.45 9535.20
0091 8328200000-E 450 (Pl_I|IIDEl ZD)Z)\Q)EQUP SETUP ** STEEL PILES 14 EA 1907.88 26710.32 1500.00 21000.00 3500.00 49000.00
0092 8364000000-E 450 HP12X53 PILES 980 LF 57.78 56624.40 42.00 41160.00 32.65 31997.00
0093 8393000000-N 450 PILE REDRIVES 8 EA 153.13 1225.04 370.00 2960.00 275.00 2200.00
0094 8505000000-E 460 VERT CONC BARRIER RAIL 210 LF 131.67 27650.70 175.00 36750.00 120.00 25200.00
0095 8608000000-E 876 RIP RAP Il (2-0") 135 TON 128.33 17324.55 105.00 14175.00 67.50 9112.50
0096 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 150 SY 18.14 2721.00 3.00 450.00 2.25 337.50
0097 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1963.32 5000.00 7500.00
0098 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 1,155 LF 303.17 350161.35 447.00 516285.00 375.00 433125.00

CONTRACT TOTAL TOTAL 2940230.22 TOTAL 3115612.90 TOTAL 3347284.23

ROADWAY ITEMS SUB-TOTAL 2243560.96 SUB-TOTAL 2168862.90 SUB-TOTAL 2591414.48

STRUCTURE ITEMS SUB-TOTAL 696669.26 SUB-TOTAL 946750.00 SUB-TOTAL 755869.75

BIDDERS IN ORDER CONTRACT TOTAL

S & C CONSTRUCTION LLC 1 2481392.67

T A LOVING COMPANY 2 2691310.00

ST WOOTEN CORPORATION 3 2694803.84

CIVIL WORKS CONTRACTING LLC 4 2940230.22

SLOAN CONSTRUCTION A DIVISION OF REEVES 5 3115612.90

CONSTRUCTION CO



JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 717 006
38365.3.1 JUN 18 2019 C204151

TIP NO B-4438 0.403 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

DANE CONSTRUCTION INC 6 3347284.23



JUL 26, 2019 08:18 AM
38400.3.3

TIP NO B-4516
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN

2:00 PM 1/ 9 007
JUN 18 2019 C204428
0.180 MI

FSC Il LLC DBA FRED SMITH

NATIONAL BRIDGE BUILDERS LLC

ST WOOTEN CORPORATION

COMPANY
RALEIGH, NC KERNERSVILLE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 67700.00 70000.00 76500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6600.00 12000.00 8250.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR kit Lump Sum 14000.00 10000.00 11000.00
(15+17 -L-)
0004 0043000000-N 226 GRADING Lump Sum 110000.00 85000.00 110000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 25.00 10000.00 5.00 2000.00 15.00 6000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 15.00 6000.00 10.00 4000.00 15.00 6000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 2.00 1400.00 2.00 1400.00 3.00 2100.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 35.00 350.00 55.00 550.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 3.00 90.00 1.00 30.00 3.00 90.00
0011 0335200000-E 305 15" DRAINAGE PIPE 64 LF 56.00 3584.00 60.00 3840.00 85.00 5440.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 250.00 1000.00 500.00 2000.00 400.00 1600.00
0013 0448300000-E 310 18"RCP CULV CLASS IV 24 LF 70.00 1680.00 65.00 1560.00 115.00 2760.00
0014 0996000000-N 350 PIPE CLEAN OUT 1 EA 1000.00 1000.00 1000.00 1000.00 2000.00 2000.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 30.00 3000.00 5.00 500.00 15.00 1500.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 25.00 5000.00 15.00 3000.00 30.00 6000.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 20.00 1000.00 25.00 1250.00 30.00 1500.00
0018 1491000000-E 610 ASP CONC BASE CRS B25.0C 570 TON 57.00 32490.00 85.00 48450.00 86.55 49333.50
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C 610 TON 57.00 34770.00 85.00 51850.00 85.30 52033.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 520 TON 74.00 38480.00 90.00 46800.00 90.55 47086.00
0021 1575000000-E 620 ASP FOR PLANT MIX 90 TON 580.00 52200.00 565.00 50850.00 515.00 46350.00
0022 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 EA 250.00 3000.00 250.00 3000.00 350.00 4200.00
0023 2253000000-E 840 PIPE COLLARS 0.45 CY 4000.00 1800.00 2000.00 900.00 8500.00 3825.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 1600.00 3200.00 3000.00 6000.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 800.00 1600.00 650.00 1300.00 700.00 1400.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 41.00 1230.00 50.00 1500.00 60.00 1800.00
0027 3030000000-E 862 STL BEAM GUARDRAIL 50 LF 18.00 900.00 18.00 900.00 18.00 900.00
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0029 3215000000-N SP GRANCHOR TYPE Il 4 EA 1750.00 7000.00 1750.00 7000.00 1750.00 7000.00
0030 3287000000-N SP GRENDTYPETL-3 4 EA 3150.00 12600.00 3150.00 12600.00 3150.00 12600.00
0031 3635000000-E 876 RIP RAP, CLASSIII 180 TON 50.00 9000.00 55.00 9900.00 60.00 10800.00
0032 3649000000-E 876 RIP RAP, CLASS B 375 TON 54.00 20250.00 50.00 18750.00 56.00 21000.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,475 SY 1.00 1475.00 3.00 4425.00 3.00 4425.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 419 SF 8.00 3352.00 12.00 5028.00 8.29 3473.51
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 7.00 658.00 10.00 940.00 6.53 613.82
0036 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 55.00 1540.00 75.00 2100.00 190.22 5326.16
0037 4430000000-N 1130 DRUMS 6 EA 1.00 6.00 75.87 455.22 90.82 544.92
0038 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 26.00 1664.00 30.00 1920.00 27.82 1780.48



JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 2/ 9 007
38400.3.3 JUN 18 2019 C204428

TIP NO B-4516 0.180 MI
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FSC Il LLC DBA FRED SMITH  NATIONAL BRIDGE BUILDERS LLC ST WOOTEN CORPORATION
COMPANY
RALEIGH, NC KERNERSVILLE, NC WILSON, NC
0039 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,800 LF 1.60 6080.00 1.13 4294.00 1.60 6080.00
0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,010 LF 2.50 2525.00 3.00 3030.00 2.50 2525.00
0041 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 1.00 75.00 25.00 1875.00 35.00 2625.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 275 TON 1.00 275.00 25.00 6875.00 40.00 11000.00
0043 6012000000-E 1610 SEDIMENT CONTROL STONE 110 TON 1.00 110.00 25.00 2750.00 30.00 3300.00
0044 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 200.00 200.00 1200.00 1200.00 450.00 450.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 2.00 200.00 2.00 200.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 500.00 250.00 1200.00 600.00 800.00 400.00
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 5.00 1000.00 5.00 1000.00
0048 6029000000-E SP SAFETY FENCE 200 LF 5.00 1000.00 2.50 500.00 1.70 340.00
0049 6030000000-E 1630 SILT EXCAVATION 90 CY 1.00 90.00 5.00 450.00 23.00 2070.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 5,755 SY 0.01 57.55 2.00 11510.00 0.20 1151.00
0051 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 10.00 1000.00 6.00 600.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 165 LF 1.00 165.00 5.00 825.00 3.65 602.25
0053 6048000000-E SP FLOAT TURBIDITY CURTAIN 230 SY 20.00 4600.00 75.00 17250.00 29.00 6670.00
0054 6071014000-E SP COIR FIBER WATTLE BARRIER 280 LF 15.00 4200.00 10.00 2800.00 16.00 4480.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 80 LB 5.00 400.00 5.00 400.00 8.00 640.00
0056 6071030000-E 1640 COIR FIBER BAFFLE 15 LF 6.00 90.00 8.00 120.00 12.00 180.00
0057 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 100.00 300.00 2000.00 6000.00 2500.00 7500.00
0058 6087000000-E 1660 MOWING 3 ACR 50.00 150.00 50.00 150.00 50.00 150.00
0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 2.00 100.00 8.00 400.00
0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1500.00 375.00 400.00 100.00
0061 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 2.00 100.00 2.00 100.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 250.00 187.50 1200.00 900.00 100.00 75.00
0063 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 50.00 500.00 65.00 650.00
0064 6117000000-N SP RESPONSE FOR EROS CONTROL 7 EA 50.00 350.00 100.00 700.00 600.00 4200.00
0065 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 250.00 500.00 750.00 1500.00 1000.00 2000.00
0066 6123000000-E 1670 REFORESTATION 0.1 ACR 8000.00 800.00 5000.00 500.00 100.00 10.00
STRUCTURE ITEMS
0067 8035000000-N 402 REMV EXIST STR **tiketokk Lump Sum 85000.00 175000.00 125000.00
(15+17.00-L-)
0068 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2000.00 1500.00 1000.00
0069 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 90 LF 700.00 63000.00 800.00 72000.00 950.00 85500.00
0070 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 12 LF 1650.00 19800.00 2000.00 24000.00 950.00 11400.00
0071 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 500.00 500.00 200.00 200.00
0072 8115000000-N 411 CSL TESTING 1 EA 2000.00 2000.00 2450.00 2450.00 2200.00 2200.00
0073 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 10000.00 5000.00 25000.00

(15+17.00-L-)
0074 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 787 CY 1200.00 94440.00 850.00 66895.00 900.00 70830.00



JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 3/9 007
38400.3.3 JUN 18 2019 C204428

TIP NO B-4516 0.180 MI
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FSC Il LLC DBA FRED SMITH  NATIONAL BRIDGE BUILDERS LLC ST WOOTEN CORPORATION
COMPANY
RALEIGH, NC KERNERSVILLE, NC WILSON, NC
0075 8210000000-N 422 BRG APPR SLAB **#trikiiiik Lump Sum 22000.00 22500.00 24000.00
(15+17.00-L-)
0076 8217000000-E 425 REINF STEEL (BRIDGE) 26,508 LB 1.50 39762.00 1.25 33135.00 1.50 39762.00
0077 8238000000-E 425 SPIRAL COL REINF STL BRG 2,565 LB 2.50 6412.50 2.00 5130.00 2.30 5899.50
0078 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 900.00 12600.00 400.00 5600.00 1500.00 21000.00
(HP12X53)
0079 8364000000-E 450 HP12X53 PILES 665 LF 27.00 17955.00 25.00 16625.00 40.00 26600.00
0080 8505000000-E 460 VERT CONC BARRIER RAIL 300 LF 109.00 32700.00 100.00 30000.00 115.00 34500.00
0081 8608000000-E 876 RIP RAP Il (2'-0") 230 TON 50.00 11500.00 50.00 11500.00 65.00 14950.00
0082 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 250 SY 3.00 750.00 2.50 625.00 3.00 750.00
0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3300.00 5000.00 2200.00
0084 8753200000-E 430 3'-0"X 3'-3"PRESTR BOX BEAM 1,650 LF 270.00 445500.00 230.00 379500.00 280.00 462000.00
CONTRACT TOTAL TOTAL 1356049.55 TOTAL 1394417.22 TOTAL 1534127.14
ROADWAY ITEMS SUB-TOTAL 486830.05 SUB-TOTAL 537457.22 SUB-TOTAL 581335.64

STRUCTURE ITEMS SUB-TOTAL 869219.50 SUB-TOTAL 856960.00 SUB-TOTAL 952791.50



JUL 26, 2019 08:18 AM
38400.3.3

TIP NO B-4516
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN

2:00 PM 4/ 9 007
JUN 18 2019 C204428
0.180 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0000400000-N 801 CONSTRUCTION SURVEYING
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik
(15+17 -L-)
0004 0043000000-N 226 GRADING
0005 0050000000-E 226 SUPP CLEARING & GRUBBING
0006 0057000000-E 226 UNDERCUT EXCAVATION
0007 0195000000-E 265 SELECT GRANULAR MATERIAL
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS
0010 0320000000-E 300 FND CONDIT GEOTEXTILE
0011 0335200000-E 305 15" DRAINAGE PIPE
0012 0335850000-E 305 *"DRAINAGE PIPE ELBOW
(15")
0013 0448300000-E 310 18"RCP CULV CLASS IV
0014 0996000000-N 350 PIPE CLEAN OUT
0015 1099500000-E 505 SHALLOW UNDERCUT
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545 INCIDENTAL STONE BASE
0018 1491000000-E 610 ASP CONC BASE CRS B25.0C
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B
0021 1575000000-E 620 ASP FOR PLANT MIX
0022 2000000000-N 806 RIGHT-OF-WAY MARKERS
0023 2253000000-E 840 PIPE COLLARS
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846 SHOULDER BERM GUTTER
0027 3030000000-E 862 STL BEAM GUARDRAIL
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS
0029 3215000000-N SP GRANCHOR TYPE Il
0030 3287000000-N SP  GREND TYPE TL-3
0031 3635000000-E 876 RIP RAP, CLASS Il
0032 3649000000-E 876 RIP RAP, CLASS B
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0036 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM)
0037  4430000000-N 1130 DRUMS

0038 4445000000-E 1145 BARRICADES (TYPE Ill)

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

400
400
700

(24
CcY
SY

10 TON

30
64
4

24
1
100

SY
LF
EA

LF
EA
CcY

200 TON
50 TON
570 TON
610 TON
520 TON
90 TON

12
0.45
2

2

30
50

5

4

4

EA
CcY
EA
EA
LF
LF
EA
EA
EA

180 TON
375 TON

1,475
419
94

SY
SF
SF

28 DAY

6
64

EA
LF

80770.00

6600.00

15000.00

150000.00

200.00 200.00
17.00 6800.00
38.00 15200.00
3.00 2100.00
40.00 400.00
3.00 90.00
48.00 3072.00
900.00 3600.00
50.00 1200.00
1500.00 1500.00
17.00 1700.00
40.00 8000.00
36.00 1800.00
77.00 43890.00
78.80 48068.00
78.65 40898.00
752.00 67680.00
350.00 4200.00
3000.00 1350.00
1900.00 3800.00
900.00 1800.00
35.00 1050.00
18.00 900.00
11.00 55.00
1750.00 7000.00
3150.00 12600.00
55.00 9900.00
48.00 18000.00
3.00 4425.00
8.31 3481.89
6.54 614.76
58.98 1651.44
46.11 276.66
27.88 1784.32

86368.50

19555.95

8421.11

254171.65

2500.00 2500.00
4.53 1812.00
39.21 15684.00
1.70 1190.00
101.47 1014.70
4.77 143.10
32.89 2104.96
181.48 725.92
75.64 1815.36
2000.00 2000.00
9.06 906.00
2221 4442.00
20.31 1015.50
90.00 51300.00
90.00 54900.00
100.00 52000.00
595.00 53550.00
300.00 3600.00
3344.83 1505.17
1327.34 2654.68
563.21 1126.42
45.00 1350.00
18.00 900.00
11.00 55.00
1750.00 7000.00
3150.00 12600.00
53.28 9590.40
41.77 15663.75
1.96 2891.00
8.27 3465.13
6.51 611.94
58.71 1643.88
45.90 275.40
27.76 1776.64

92000.00

11000.00

13000.00

102000.00

5000.00 5000.00
13.25 5300.00
49.25 19700.00
3.15 2205.00
141.80 1418.00
16.20 486.00
63.15 4041.60
576.00 2304.00
87.75 2106.00
2566.00 2566.00
15.60 1560.00
30.00 6000.00
36.70 1835.00
119.70 68229.00
114.00 69540.00
114.00 59280.00
627.00 56430.00
306.20 3674.40
1967.00 885.15
3713.00 7426.00
1081.00 2162.00
76.50 2295.00
20.00 1000.00
44.50 222.50
2005.00 8020.00
3119.00 12476.00
57.00 10260.00
50.00 18750.00
2.90 4277.50
9.20 3854.80
9.20 864.80
97.25 2723.00
125.00 750.00
43.00 2752.00



JUL 26, 2019 08:18 AM

38400.3.3

TIP NO
FED AID NO BRZ-1433(9)

B-4516

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN

2:00 PM 5/ 9 007
JUN 18 2019 C204428
0.180 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066

0067

0068
0069
0070
0071
0072
0073

0074

4685000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6048000000-E
6071014000-E
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8035000000-N

8065000000-N
8105520000-E
8105620000-E
8113000000-N
8115000000-N
8121000000-N

8182000000-E

1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
SP

SP

SP

1640
1660
1660
1661
1661
1662
1665
1667
SP

SP

1670

402

SP

411
411
411
411
412

420

THERMO PVT MKG LINES 4"90
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
FLOAT TURBIDITY CURTAIN
COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR **t#kkirrx
(15+17.00-L-)
ASBESTOS ASSESSMENT

3'-0" DRILLD PIER IN SOIL
3'-0" DRILLD PIER NO SOIL
SID INSPECTIONS

CSL TESTING

UNCL STR EXCAV STA *#eex
(15+17.00-L-)
CLASS A CONCRETE (BRIDGE)

3,800 LF
1,010 LF
75 TON
275 TON
110 TON
1 ACR
100 LB
0.5 TON
200 LF
200 LF
90 CY
5,755 SY
100 SY
165 LF
230 SY
280 LF
80 LB
15 LF

3 ACR

3 ACR

50 LB
0.25 TON
50 LB
0.75 TON
10 MHR

7 EA

2 EA

0.1 ACR

Lump Sum

Lump Sum
90 LF
12 LF
1 EA
1 EA
Lump Sum

78.7 CY

1.60 6080.00
3.00 3030.00
40.00 3000.00
40.00 11000.00
38.00 4180.00
1500.00 1500.00
4.00 400.00
1120.00 560.00
12.00 2400.00
3.00 600.00
18.00 1620.00
1.80 10359.00
12.00 1200.00
12.00 1980.00
55.00 12650.00
25.00 7000.00
12.00 960.00
10.00 150.00
2400.00 7200.00
150.00 450.00
8.00 400.00
1300.00 325.00
8.00 400.00
1375.00 1031.25
45.00 450.00
50.00 350.00
1915.00 3830.00
8000.00 800.00
47505.00

1240.00

980.00 88200.00
980.00 11760.00
200.00 200.00
2200.00 2200.00
6000.00

1350.00 106245.00

1.13 4294.00
5.00 5050.00
38.39 2879.25
38.39 10557.25
34.14 3755.40
1500.00 1500.00
4.00 400.00
1120.00 560.00
18.81 3762.00
1.49 298.00
19.68 1771.20
1.80 10359.00
3.80 380.00
5.00 825.00
25.00 5750.00
7.00 1960.00
20.00 1600.00
6.25 93.75
2400.00 7200.00
150.00 450.00
8.00 400.00
1300.00 325.00
8.00 400.00
1375.00 1031.25
45.00 450.00
200.00 1400.00
642.62 1285.24
8000.00 800.00
252588.00

1350.00

599.35 53941.50
1487.35 17848.20
500.00 500.00
2450.00 2450.00
5352.19

949.69 74740.60

1.80 6840.00
2.15 2171.50
56.30 4222.50
56.30 15482.50
47.65 5241.50
1670.85 1670.85
4.50 450.00
1247.60 623.80
13.70 2740.00
2.10 420.00
4.15 373.50
2.00 11510.00
4.25 425.00
4.50 742.50
54.19 12463.70
7.80 2184.00
19.50 1560.00
6.85 102.75
2673.00 8019.00
167.00 501.00
8.90 445.00
1448.00 362.00
8.90 445.00
1531.60 1148.70
50.00 500.00
278.00 1946.00
1200.00 2400.00
8910.00 891.00
233000.00

2000.00

925.00 83250.00
925.00 11100.00
225.00 225.00
2450.00 2450.00
12000.00

1300.00 102310.00



JUL 26, 2019 08:18 AM
38400.3.3

TIP NO B-4516
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN

2:00 PM
JUN 18 2019

0.180 MI

6/9 007
C204428

DANE CONSTRUCTION INC

MOORESVILLE, NC

ZACHRY CONSTRUCTION

CORPORATION

SAN ANTONIO, TX

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0075 8210000000-N 422 BRG APPR SLAB *eerrrir
(15+17.00-L-)

0076 8217000000-E 425 REINF STEEL (BRIDGE)

0077 8238000000-E 425 SPIRAL COL REINF STL BRG

0078 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450 HP12X53 PILES

0080 8505000000-E 460 VERT CONC BARRIER RAIL

0081 8608000000-E 876 RIP RAP Il (2-0)

0082 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 ELASTOMERIC BEARINGS

0084 8753200000-E 430 3-0"X 3-3" PRESTR BOX BEAM

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

26,508
2,565
14

665
300

LB
LB
EA

LF
LF

230 TON
250 SY

Lump Sum
1,650

LF

1.50
2.50
1200.00

28.50
115.00
55.00
3.00

330.00

TOTAL

SUB-TOTAL
SUB-TOTAL

14930.00

39762.00
6412.50
16800.00

18952.50
34500.00
12650.00
750.00
7500.00
544500.00

1615469.32

655362.32
960107.00

1.23
2.79
439.69

53.41
104.88
53.28
1.96

248.21

TOTAL

SUB-TOTAL
SUB-TOTAL

24967.66

32604.84
7156.35
6155.66

35517.65
31464.00
12254.40
490.00
6575.95
409546.50

1727370.00

751866.50
975503.50

1.34
2.15
100.00

71.00
240.00
52.00
3.00

310.00

TOTAL

SUB-TOTAL
SUB-TOTAL

21000.00

35520.72
5514.75
1400.00

47215.00
72000.00
11960.00
750.00
4900.00
511500.00

1852371.02

694275.55
1158095.47



JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 719 007
38400.3.3 JUN 18 2019 C204428

TIP NO B-4516 0.180 MI
FEDAID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #52 OVER SANDY CREEK ON SR-1433.

CONTIENTERPRISES, INC

EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 102000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR kit Lump Sum 15000.00
(15+17 -L-)

0004 0043000000-N 226 GRADING Lump Sum 117323.75
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 8.50 3400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 25.00 10000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 1.40 980.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 38.00 380.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 2.50 75.00
0011 0335200000-E 305 15" DRAINAGE PIPE 64 LF 50.00 3200.00
0012 0335850000-E 305 ’(‘:'SIHD)RAINAGE PIPE ELBOW 4 EA 105.00 420.00
0013 0448300000-E 310 18"RCP CULV CLASS IV 24 LF 95.00 2280.00
0014 0996000000-N 350 PIPE CLEAN OUT 1 EA 4300.00 4300.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 26.00 2600.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 23.50 4700.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 62.00 3100.00
0018 1491000000-E 610 ASP CONC BASE CRS B25.0C 570 TON 95.00 54150.00
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C 610 TON 95.00 57950.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 520 TON 105.00 54600.00
0021 1575000000-E 620 ASP FOR PLANT MIX 90 TON 625.00 56250.00
0022 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 EA 322.00 3864.00
0023 2253000000-E 840 PIPE COLLARS 0.45 CY 5000.00 2250.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1100.00 2200.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 1250.00 2500.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 95.00 2850.00
0027 3030000000-E 862 STL BEAM GUARDRAIL 50 LF 19.00 950.00
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.00 210.00
0029 3215000000-N SP GRANCHOR TYPE Il 4 EA 1900.00 7600.00
0030 3287000000-N SP GRENDTYPETL-3 4 EA 2950.00 11800.00
0031 3635000000-E 876 RIP RAP, CLASSIII 180 TON 45.00 8100.00
0032 3649000000-E 876 RIP RAP, CLASS B 375 TON 47.00 17625.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,475 SY 2.00 2950.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 419 SF 8.00 3352.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.50 611.00
0036 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 58.00 1624.00
0037 4430000000-N 1130 DRUMS 6 EA 48.00 288.00

0038 4445000000-E 1145 BARRICADES (TYPE IlI) 64 LF 32.00 2048.00



JUL 26, 2019 08:18 AM

38400.3.3

TIP NO
FED AID NO BRZ-1433(9)

B-4516

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN 2:00 PM 8/ 9 007
JUN 18 2019 C204428

0.180 MI

CONTIENTERPRISES, INC

EDISON, NJ
0039 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,800 LF 1.13 4294.00
0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,010 LF 3.00 3030.00
0041 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 45.00 3375.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 275 TON 47.00 12925.00
0043 6012000000-E 1610 SEDIMENT CONTROL STONE 110 TON 49.00 5390.00
0044 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1500.00 1500.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1120.00 560.00
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 13.00 2600.00
0048 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00
0049 6030000000-E 1630 SILT EXCAVATION 90 CY 25.50 2295.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 5,755 SY 1.80 10359.00
0051 6037000000-E SP COIR FIBER MAT 100 SY 3.80 380.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 165 LF 4.10 676.50
0053 6048000000-E SP FLOAT TURBIDITY CURTAIN 230 SY 43.00 9890.00
0054 6071014000-E SP COIR FIBER WATTLE BARRIER 280 LF 7.00 1960.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 80 LB 20.00 1600.00
0056 6071030000-E 1640 COIR FIBER BAFFLE 15 LF 6.15 92.25
0057 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 2400.00 7200.00
0058 6087000000-E 1660 MOWING 3 ACR 150.00 450.00
0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00
0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1300.00 325.00
0061 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1375.00 1031.25
0063 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00
0064 6117000000-N SP RESPONSE FOR EROS CONTROL 7 EA 250.00 1750.00
0065 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1500.00 3000.00
0066 6123000000-E 1670 REFORESTATION 0.1 ACR 8000.00 800.00
STRUCTURE ITEMS
0067 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 255000.00
(15+17.00-L-)
0068 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2100.00
0069 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 90 LF 725.00 65250.00
0070 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 12 LF 1615.00 19380.00
0071 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00
0072 8115000000-N 411 CSL TESTING 1 EA 9500.00 9500.00
0073 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 50000.00
(15+17.00-L-)
0074 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 78.7 CY 1750.00 137725.00



JUL 26, 2019 08:18 AM

38400.3.3

TIP NO
FED AID NO BRZ-1433(9)

B-4516

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FRANKLIN 2:00 PM 9/ 9 007
JUN 18 2019 C204428

0.180 MI

CONTIENTERPRISES, INC

EDISON, NJ
0075 8210000000-N 422 BRG APPR SLAB *#iiuix Lump Sum 30000.00
(15+17.00-L-)
0076 8217000000-E 425 REINF STEEL (BRIDGE) 26,508 LB 1.50 39762.00
0077 8238000000-E 425 SPIRAL COL REINF STL BRG 2,565 LB 4.25 10901.25
0078 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 2000.00 28000.00
(HP12X53)
0079 8364000000-E 450 HP12X53 PILES 665 LF 65.00 43225.00
0080 8505000000-E 460 VERT CONC BARRIER RAIL 300 LF 200.00 60000.00
0081 8608000000-E 876 RIP RAPII(2'-0") 230 TON 50.00 11500.00
0082 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 250 SY 3.00 750.00
0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00
0084 8753200000-E 430 3'-0"X 3'-3" PRESTR BOX BEAM 1,650 LF 340.00 561000.00
CONTRACT TOTAL TOTAL 2045757.00
ROADWAY ITEMS SUB-TOTAL 671163.75
STRUCTURE ITEMS SUB-TOTAL 1374593.25
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 1356049.55
NATIONAL BRIDGE BUILDERS LLC 2 1394417.22
ST WOOTEN CORPORATION 3 1534127.14
DANE CONSTRUCTION INC 4 1615469.32
ZACHRY CONSTRUCTION CORPORATION 5 1727370.00
ENGLISH CONSTRUCTION CO INC 6 1852371.02
CONTI ENTERPRISES, INC 7 2045757.00



JUL 26, 2019 08:18 AM GUILFORD 2:00 PM 1/1 008
54034.3.1 JUN 18 2019 C204466

TIP NO U-5754 1.018 MI
FED AID NO NHP-0029(065)

GRADING, PAVING, AND DRAINAGE.

US-29/US-70/US-220 (O'HENRY BLVD) FROM 1-40/1-85 BUS TO SOUTH OF FLORIDA ST IN GREENSBORO.

** THIS PROJECT WAS REJECTED ***



JUL 26, 2019 08:18 AM GASTON 2:00 PM 1/ 4 009
46974.3.1 JUN 18 2019 C204342

TIP NO U-6038 0.000 MI
FED AID NO STATE FUNDED

SIGNALS AND ITS.

US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

WORLD FIBER TECHNOLOGIES WATSON ELECTRICAL ALS OF NORTH CAROLINA LLC
LLC CONSTRUCTION CO LLC
ALPHARETTA, GA WILSON, NC SALISBURY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2021.61 24900.00 72419.55
0002 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 21154.86 33000.00 48896.08
0003 4510000000-N 1190 LAW ENFORCEMENT 42 HR 63.76 2677.92 244.00 10248.00 7171 3011.82
0004 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 4 EA 602.18 2408.72 883.00 3532.00 748.21 2992.84
0005 7060000000-E 1705 SIGNAL CABLE 14,270 LF 2.94 41953.80 3.20 45664.00 2.72 38814.40
0006 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 129 EA 623.49 80430.21 808.00 104232.00 737.57 95146.53
0007  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 12 EA 813.18 9758.16 907.00 10884.00 911.05 10932.60
0008  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 11 EA 1146.44 12610.84 1211.00 13321.00 1260.81 13868.91
0009 7180000000-N 1706 BACKPLATE 16 EA 105.05 1680.80 361.00 5776.00 110.62 1769.92
0010 7252000000-E 1710 MESSENGER CABLE (1/4") 3,745 LF 2.18 8164.10 1.20 4494.00 2.31 8650.95
0011 7279000000-E 1715 TRACER WIRE 6,915 LF 0.70 4840.50 0.80 5532.00 0.80 5532.00
0012 7300000000-E 1715 tJlNz{?VED TRENCH (st 135 LF 6.34 855.90 8.30 1120.50 4.60 621.00
0013 7300000000-E 1715 tJZN;{-)\VED TRENCH (it 380 LF 7.18 2728.40 9.10 3458.00 6.79 2580.20
0014 7301000000-E 1715 (D2|R2|§§:T DRILL (*#titione) 5210 LF 17.79 92685.90 19.50 101595.00 15.60 81276.00
0015 7301000000-E 1715 (D3|R2§§:T DRILL (*#titione) 1,325 LF 26.68 35351.00 22.00 29150.00 17.81 23598.25
0016 7312000000-N 1716 JUNCTION BOX (*Hrtiiitiitk) 5 EA 1928.88 9644.40 1244.00 6220.00 1911.72 9558.60
(SPECIAL SIZE)
0017 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 456.90 2741.40 223.00 1338.00 326.61 1959.66
0018 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 24 EA 828.86 19892.64 327.00 7848.00 538.12 12914.88
0019 7372000000-N 1721 GUY ASSEMBLY 15 EA 388.53 5827.95 440.00 6600.00 662.45 9936.75
0020 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 417.46 2504.76 489.00 2934.00 598.82 3592.92
0021 7430000000-N 1722 HEAT SHRINK TUB KIT 8 EA 82.35 658.80 116.00 928.00 104.70 837.60
0022 7432000000-E 1722 2" RISER WITH TUBING 11 EA 557.94 6137.34 360.00 3960.00 593.69 6530.59
0023 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 1,375 LF 1.25 1718.75 2.00 2750.00 1.83 2516.25
0024 7516000000-E 1730 a(g)MMUNICATIONS CABLE (** FIBER) 29,840 LF 2.23 66543.20 2.60 77584.00 2.14 63857.60
0025 7528000000-E 1730 DROP CABLE 2,775 LF 2.07 5744.25 2.40 6660.00 2.52 6993.00
0026 7540000000-N 1731 SPLICE ENCLOSURE 12 EA 1880.46 22565.52 1921.00 23052.00 1758.89 21106.68
0027 7552000000-N 1731 INTERCONNECT CENTER 12 EA 1869.37 22432.44 1616.00 19392.00 1483.35 17800.20
0028 7566000000-N 1733 DELINEATOR MARKER 20 EA 124.66 2493.20 134.00 2680.00 144.22 2884.40
0029 7575142010-N 1736 900MHZ SER/ETH SPEC RADIO 3 EA 3936.01 11808.03 4580.00 13740.00 7167.66 21502.98
0030 7575160000-E 1734 REM EXT COMM CABLE 1,785 LF 0.48 856.80 1.20 2142.00 1.00 1785.00
0031 7575180000-N 1735 CABLE TRANSFER 6 EA 74.07 444.42 359.00 2154.00 363.47 2180.82
0032 7636000000-N 1745 SIGN FOR SIGNALS 14 EA 355.34 4974.76 370.00 5180.00 379.76 5316.64
0033 7684000000-N 1750 SIGNAL CABINET FOUNDATION 10 EA 1205.44 12054.40 796.00 7960.00 1087.38 10873.80
0034 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 4 EA 271.62 1086.48 962.00 3848.00 649.79 2599.16
0035 7696000000-N 1751 CONTLRS WITH CBNT (Ftiktiiiitir) 12 EA 12862.42 154349.04 13792.00 165504.00 13151.28 157815.36

(TYPE 2070LX, BASE MOUNTED)



JUL 26, 2019 08:18 AM GASTON 2:00 PM 2/ 4 009
46974.3.1 JUN 18 2019 C204342

TIP NO U-6038 0.000 MI
FED AID NO STATE FUNDED

SIGNALS AND ITS.

US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

WORLD FIBER TECHNOLOGIES WATSON ELECTRICAL ALS OF NORTH CAROLINA LLC
LLC CONSTRUCTION CO LLC
ALPHARETTA, GA WILSON, NC SALISBURY, NC

0036 7708000000-N 1751 DETECTOR CARD (*rtieees) 123 EA 106.10 13050.30 118.00 14514.00 131.98 16233.54
(MODEL 222)

0037 7901000000-N 1753 CABINET BASE EXTENDER 12 EA 353.16 4237.92 353.00 4236.00 490.30 5883.60

0038  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1265.96 2531.92 1282.00 2564.00 1206.52 2413.04
2018 ENHANCED CONFLICT MONITOR

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2946.78 5893.56 2667.00 5334.00 2789.11 5578.22
2070LX CONTROLLER

0040  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 110.82 1773.12 107.00 1712.00 190.35 3045.60
5/8" X 10' GROUNDING ELECTRODE

0041  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 4589.79 27538.74 5698.00 34188.00 4690.29 28141.74
CCTV CAMERA ASSEMBLY

0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3398.21 13592.84 3184.00 12736.00 1851.81 7407.24
CCTV WOOD POLE

0043  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 20 EA 1382.94 27658.80 1202.00 24040.00 1131.61 22632.20
EHTERNET EDGE SWITCH

0044 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 68.01 612.09 120.00 1080.00 153.61 1382.49
JUNCTION BOX MARKER

0045  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7090.60 7076.00 6246.24
SYSTEM INTEGRATION

0046 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,005 LF 2.03 2040.15 3.70 3718.50 1.83 1839.15
POE CABLE
CONTRACT TOTAL TOTAL 779821.34 TOTAL 870579.00 TOTAL 873477.00

ROADWAY ITEMS SUB-TOTAL 779821.34 SUB-TOTAL 870579.00 SUB-TOTAL 873477.00



JUL 26, 2019 08:18 AM

46974.

TIP NO

3.1

U-6038

FED AID NO STATE FUNDED
SIGNALS AND ITS.

US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

GASTON

2:00 PM 3/ 4 009
JUN 18 2019 C204342
0.000 MI

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012

0013

0014

0015

0016

0017
0018
0019
0020
0021
0022
0023

0024

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
4457000000-N
4510000000-N
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7180000000-N
7252000000-E
7279000000-E
7300000000-E

7300000000-E

7301000000-E

7301000000-E

7312000000-N

7324000000-N
7348000000-N
7372000000-N
7420000000-E
7430000000-N
7432000000-E
7456000000-E

7516000000-E

7528000000-E
7540000000-N
7552000000-N
7566000000-N
7575142010-N
7575160000-E
7575180000-N
7636000000-N
7684000000-N
7686000000-N
7696000000-N

800
SP
1190
1705
1705
1705
1705
1705
1706
1710
1715
1715

1715

1715

1715

1716

1716
1716
1721
1722
1722
1722
1726

1730

1730
1731
1731
1733
1736
1734
1735
1745
1750
1752
1751

ROADWAY ITEMS

MOBILIZATION

TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
BACKPLATE

MESSENGER CABLE (1/4")
TRACER WIRE

UNPAVED TRENCH (trtrtni)
(1,17

UNPAVED TRENCH (trtrtn)
(2,27

DIRECT DRILL (#rseriin)
(2,27

DIRECT DRILL (#rseriin)
3.2

J UNCT |ON BOX (***************)
(SPECIAL SIZE)

JUNCTION BOX (STANDARD SIZE)

JUNCTION BOX (OVER-SIZED, HVY-DUTY)

GUY ASSEMBLY

2" RISER WITH WEATHERHEAD
HEAT SHRINK TUB KIT

2" RISER WITH TUBING

LEAD-IN CABLE(***+*k+)
(14-2)

COMMUNICATIONS CABLE (** FIBER)

(48)

DROP CABLE

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

900MHZ SER/ETH SPEC RADIO
REM EXT COMM CABLE

CABLE TRANSFER

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONDUIT ENTR INTO EXT FOUND

CONTLRS WITH CBNT (*rtntnini)
(TYPE 2070LX, BASE MOUNTED)

Lump Sum 37275.00
Lump Sum 34700.00
42 HR 75.00 3150.00

4 EA 874.25 3497.00
14,270 LF 2.05 29253.50
129 EA 796.00 102684.00

12 EA 975.00 11700.00

11 EA 1258.00 13838.00

16 EA 220.00 3520.00
3,745 LF 2.25 8426.25
6,915 LF 0.75 5186.25
135 LF 8.60 1161.00
380 LF 11.15 4237.00
5210 LF 25.00 130250.00
1,325 LF 31.00 41075.00
5 EA 2185.00 10925.00

6 EA 425.00 2550.00

24 EA 857.00 20568.00

15 EA 520.00 7800.00

6 EA 600.00 3600.00

8 EA 110.00 880.00

11 EA 640.00 7040.00
1,375 LF 1.45 1993.75
29,840 LF 2.20 65648.00
2,775 LF 2.20 6105.00
12 EA 1800.00 21600.00

12 EA 1515.00 18180.00

20 EA 125.00 2500.00

3 EA 8280.00 24840.00
1,785 LF 0.85 1517.25
6 EA 338.00 2028.00

14 EA 396.00 5544.00

10 EA 2134.95 21349.50

4 EA 1075.00 4300.00

12 EA 14320.00 171840.00

65732.00

55525.00

73.60 3091.20
1022.00 4088.00
3.60 51372.00
938.00 121002.00
1139.00 13668.00
1158.00 12738.00
120.00 1920.00
5.25 19661.25
0.41 2835.15
10.77 1453.95
15.03 5711.40
16.92 88153.20
19.24 25493.00
2023.00 10115.00
335.00 2010.00
605.00 14520.00
465.00 6975.00
837.00 5022.00
17.29 138.32
783.00 8613.00
1.31 1801.25
2.22 66244.80
1.70 4717.50
2434.00 29208.00
2047.00 24564.00
170.00 3400.00
4506.00 13518.00
0.59 1053.15
455.00 2730.00
390.00 5460.00
955.00 9550.00
1642.00 6568.00
17950.00 215400.00



JUL 26, 2019 08:18 AM

46974.

TIP NO

3.1

U-6038

FED AID NO STATE FUNDED
SIGNALS AND ITS.

US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

GASTON

2:00 PM 4/ 4 009
JUN 18 2019 C204342
0.000 MI

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

0036

0037
0038

0039

0040

0041

0042

0043

0044

0045

0046

7708000000-N

7901000000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

7990000000-E

1751 DETECTOR CARD (¥***tiktir)

(MODEL 222)

1753 CABINET BASE EXTENDER

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNAL ITEM (EA)

2018 ENHANCED CONFLICT MONITOR
GENERIC SIGNAL ITEM (EA)

2070LX CONTROLLER

GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE

GENERIC SIGNAL ITEM (EA)
EHTERNET EDGE SWITCH
GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

GENERIC SIGNAL ITEM (LS)
SYSTEM INTEGRATION

GENERIC SIGNAL ITEM (LF)

POE CABLE

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

WORLD FIBER TECHNOLOGIES LLC

WATSON ELECTRICAL CONSTRUCTION CO LLC
ALS OF NORTH CAROLINALLC

TRAFFIC CONTROL DEVICES INC

BROOKS BERRY HAYNIE & ASSOCIATES, INC.

123 EA 160.00 19680.00
12 EA 350.00 4200.00

2 EA 1475.00 2950.00

2 EA 3345.00 6690.00

16 EA 120.00 1920.00

6 EA 3365.00 20190.00

4 EA 1265.00 5060.00

20 EA 1125.00 22500.00

9 EA 59.00 531.00
Lump Sum 6000.00
1,005 LF 3.50 3517.50
TOTAL 924000.00

SUB-TOTAL 924000.00

CONTRACT TOTAL

1 779821.34

2 870579.00

3 873477.00

4 924000.00

5 1039286.62

133.00 16359.00
946.00 11352.00
1364.00 2728.00
4241.00 8482.00
278.00 4448.00
5473.00 32838.00
3444.00 13776.00
1662.00 33240.00
112.00 1008.00
8702.00

2.29 2301.45
TOTAL 1039286.62
SUB-TOTAL 1039286.62



JUL 26, 2019 08:18 AM

44390.3.1

TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00 PM 1/ 18 010
JUN 18 2019 C204341
0.530 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017

0018
0019
0020
0021
0022
0023

0024
0025

0026

0027

0028
0029
0030
0031
0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0199000000-E
0223000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0335850000-E

0335850000-E

0345000000-E
0366000000-E
0372000000-E
0448200000-E
0448300000-E
0576000000-E

0582000000-E
0636000000-E

0973100000-E

0973300000-E

0995000000-E
1099500000-E
1099700000-E
1115000000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1491000000-E

800
801
226
226
226
240
265
270
SP

275
300
300
305
305
305
305

305

310
310
310
310
310
310

310
310

330

330

340
505
505
SP

520
545
600
607
610

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

ROCK PLATING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

**" DRAINAGE PIPE ELBOW
(15"

**" DRAINAGE PIPE ELBOW
(18")

24" SIDE DRAIN PIPE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

## CS PIPE CULV *os
(66", 0.138")
15" CS PIPE CULV 0.064"

" CS ELBOW *+++" THICK
(15", 0.064")

#"\WLD STL PIPE GRAD B IN SOIL

(18", 0.25"

#"\WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.25"

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
GEOTEXTILE FOR PVMT STABILIZ
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

Lump Sum 615000.00
Lump Sum 150000.00
Lump Sum 2485000.00
1 ACR 100.00 100.00
1,600 CY 12.00 19200.00
520 CY 12.00 6240.00
1,239 CY 25.00 30975.00
1,176 SY 3.00 3528.00
4,480 SF 60.00 268800.00
650 SY 65.00 42250.00
380 TON 45.00 17100.00
1,200 SY 2.00 2400.00
1,364 LF 60.00 81840.00
148 LF 65.00 9620.00
12 LF 85.00 1020.00

16 EA 500.00 8000.00

2 EA 500.00 1000.00

54 LF 65.00 3510.00

68 LF 60.00 4080.00

24 LF 65.00 1560.00
1532 LF 65.00 99580.00
212 LF 70.00 14840.00

4 LF 1500.00 6000.00

72 LF 60.00 4320.00

2 EA 500.00 1000.00

44 LF 350.00 15400.00

44 LF 1000.00 44000.00
273 LF 5.00 1365.00
120 CY 20.00 2400.00
247 TON 30.00 7410.00
10,335 SY 5.00 51675.00
4,250 TON 25.00 106250.00
50 TON 50.00 2500.00
233.45 GAL 10.00 2334.50
5,400 SY 15.00 81000.00
10,230 TON 65.00 664950.00

731000.00

120000.00

3737000.00

3500.00 3500.00
32.00 51200.00
18.60 9672.00
52.00 64428.00
4.50 5292.00
57.00 255360.00
75.00 48750.00
35.00 13300.00
5.20 6240.00
63.00 85932.00
66.00 9768.00
74.00 888.00
532.00 8512.00
591.00 1182.00
82.00 4428.00
91.00 6188.00
95.00 2280.00
95.00 145540.00
100.00 21200.00
1350.00 5400.00
82.00 5904.00
680.00 1360.00
225.00 9900.00
1100.00 48400.00
21.00 5733.00
21.00 2520.00
31.00 7657.00
5.00 51675.00
28.50 121125.00
31.00 1550.00
10.00 2334.50
15.00 81000.00
65.00 664950.00

727913.83

188485.00

2722696.25

1.00 1.00
9.8038 15686.08
9.0321 4696.69
63.5663 78758.65
1.6195 1904.53
86.02 385369.60
109.4858 71165.77
31.2455 11873.29
2.0256 2430.72
48.016 65493.82
54.3312 8041.02
39.3731 472.48
301.4811 4823.70
366.8816 733.76
39.3731 2126.15
45.9537 3124.85
53.984 1295.62
50.0587 76689.93
58.9934 12506.60
674.498 2697.99
68.8309 4955.82
461.4521 922.90
327.75 14421.00
1434.625 63123.50
17.0775 4662.16
20.24 2428.80
20.8725 5155.51
3.6363 37581.16
25.8326 109788.55
30.4865 1524.33
10.00 2334.50
19.00 102600.00
71.50 731445.00



JUL 26, 2019 08:18 AM

44390.3.1

TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00 PM
JUN 18 2019

0.530 MI

2/ 18 010
C204341

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059

0060

0061

0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

0073

1503000000-E
1519000000-E
1523000000-E
1575000000-E
1577000000-E
1693000000-E
1839140000-E
1840000000-E
2022000000-E
2026000000-E
2033000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2253000000-E
2275000000-E
2286000000-N
2297000000-E
2308000000-E
2364200000-N
2365000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2549000000-E
2556000000-E
2577000000-E
2591000000-E
2605000000-N
2612000000-E
2619000000-E
2647000000-E
2724000000-E
2752000000-E

2830000000-N

610
610
610
620
620
654
661
665
815
815
815
815
815
815
815
840
SP

840
840
840
840
840
840

840

840

840
846
846
846
848
848
848
850
852
857
SP

858

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ASPH PLT MIX PVMT REPAIR
ULTRATHIN BOND WEAR CRS
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN FINE AGGREGATE
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME-GRT-HD 840.03 **

()

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(©)

FRAME W/COVER STD 840.54
2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
CONC EXPRESSWAY GUTTER

4" CONCRETE SIDEWALK
CONCRETE CURB RAMPS

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)
PC REINF BARRIER SNGL FC

GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION
ADJ MANHOLES

3,410 TON 65.00 221650.00
4,570 TON 65.00 297050.00
1,520 TON 70.00 106400.00
1,025 TON 650.00 666250.00
50 TON 775.00 38750.00
200 TON 200.00 40000.00
910 TON 133.00 121030.00
13,300 LF 0.50 6650.00
1,612.8 CY 10.00 16128.00
200 SY 2.00 400.00
1,176 CY 50.00 58800.00
336 CY 60.00 2016.00
7,200 LF 5.00 36000.00
15 EA 300.00 4500.00
90 LF 30.00 2700.00
0.45 CY 2500.00 1125.00
10 CY 300.00 3000.00
56 EA 1650.00 92400.00
74 CY 1000.00 7400.00
139 LF 600.00 8340.00
10 EA 600.00 6000.00

9 EA 625.00 5625.00

5 EA 650.00 3250.00

13 EA 650.00 8450.00
18 EA 650.00 11700.00

1 EA 500.00 500.00
5,860 LF 25.94 152008.40
706 LF 35.50 25063.00
88 LF 102.00 8976.00
1,300 SY 42.00 54600.00
10 EA 1500.00 15000.00
30 SY 90.00 2700.00
70 SY 145.00 10150.00
560 SY 80.00 44800.00
500 LF 125.00 62500.00
180 LF 50.00 9000.00
1 EA 1500.00 1500.00

65.00 221650.00
65.00 297050.00
70.00 106400.00
650.00 666250.00
775.00 38750.00
250.00 50000.00
133.00 121030.00
0.84 11172.00
21.00 33868.80
5.50 1100.00
59.00 69384.00
59.00 1982.40
12.00 86400.00
571.00 8565.00
13.00 1170.00
1968.00 885.60
357.00 3570.00
2165.00 121240.00
1550.00 11470.00
571.00 7936.90
517.00 5170.00
517.00 4653.00
632.00 3160.00
645.00 8385.00
645.00 11610.00
429.00 429.00
30.20 176972.00
31.70 22380.20
55.70 4901.60
45.50 59150.00
1900.00 19000.00
85.00 2550.00
80.00 5600.00
72.00 40320.00
57.14 28570.00
61.96 11152.80
1640.00 1640.00

71.50
71.50
77.00
715.00
852.50
250.00
147.00
3.00
9.8038
1.6331
26.1012
24.8362
17.2441
194.81
18.4268
3478.75
272.734
1527.2345
2650.681
359.5763
1208.581
1208.581
1335.2075

1349.1225

1349.1225

1112.5675
32.89
40.48

56.925
57.5575
1897.50
221.375

101.20

101.20
95.6843

102.2085

948.75

243815.00
326755.00
117040.00
732875.00
42625.00
50000.00
133770.00
39900.00
15811.57
326.62
30695.01
834.50
124157.52
2922.15
1658.41
1565.44
2727.34
85525.13
19615.04
4998.11
12085.81
10877.23
6676.04

17538.59

24284.21

1112.57
192735.40
28578.88
5009.40
74824.75
18975.00
6641.25
7084.00
56672.00
47842.15
18397.53

948.75



JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 3/ 18 010
44390.3.1 JUN 18 2019 C204341

TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC NHM CONSTRUCTORS LLC ~ YOUNG & MCQUEEN GRADING CO
INC
KERNERSVILLE, NC ASHEVILLE, NC BURNSVILLE, NC
0074 3030000000-E 862 STL BEAM GUARDRAIL 10,675 LF 16.50 176137.50 16.50 176137.50 20.8725 222813.94
0075 3045000000-E 862 SBGR SHOP CURVED 562.5 LF 17.50 9843.75 17.50 9843.75 22.1375 12452.34
0076 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 44.00 660.00 44.00 660.00 55.66 834.90
0077 3195000000-N 862 GREND T TYPE AT-1 1 EA 650.00 650.00 650.00 650.00 822.25 822.25
0078 3210000000-N 862 GR END TYPE CAT-1 8 EA 625.00 5000.00 625.00 5000.00 790.625 6325.00
0079 3215000000-N SP GRANCHOR TYPE Il 4 EA 1650.00 6600.00 1650.00 6600.00 2169.475 8677.90
0080 3287000000-N SP GRENDTYPETL-3 10 EA 3100.00 31000.00 3100.00 31000.00 3921.50 39215.00
0081 3317000000-N SP GR ANCHOR TYPE B-77 7 EA 1650.00 11550.00 1650.00 11550.00 2182.125 15274.88
0082 3360000000-E 863 REMOVE EXISTING GUARDRAIL 9,148.2 LF 1.00 9148.20 1.00 9148.20 1.265 11572.47
0083 3380000000-E 862 TEMP STL BM GUARDRAIL 837.5 LF 11.00 9212.50 11.00 9212.50 13.915 11653.81
0084 3383000000-E 862 TMP STL BM GRDRL DBL FACED 662.5 LF 15.00 9937.50 15.00 9937.50 18.975 12570.94
0085 3387000000-N SP TEMP GDRL ANCH UNITS #*#i* 4 EA 600.00 2400.00 600.00 2400.00 759.00 3036.00
(B-77)
0086 3387000000-N SP TEMP GDRL ANCH UNITS #*#i* 2 EA 600.00 1200.00 600.00 1200.00 759.00 1518.00
(1my
0087 3389150000-N SP TEMP GDRL END UNITS #** 2 EA 2700.00 5400.00 2700.00 5400.00 3415.50 6831.00
(TL-3)
0088 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 4 EA 250.00 1000.00 250.00 1000.00 316.25 1265.00
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1
0089 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,090 LF 4.25 4632.50 4.25 4632.50 5.3763 5860.17
0090 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 56 EA 18.00 1008.00 18.00 1008.00 22.77 1275.12
0091 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 41 EA 30.00 1230.00 30.00 1230.00 37.95 1555.95
0092 3628000000-E 876 RIP RAP, CLASS | 820 TON 45.00 36900.00 54.00 44280.00 43.6425 35786.85
0093 3649000000-E 876 RIP RAP, CLASS B 230 TON 45.00 10350.00 43.00 9890.00 38.8988 8946.72
0094 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,440 SY 3.00 7320.00 4.90 11956.00 2.0256 4942.46
0095 4025000000-E 901 CONTR FURN, TYPE **SIGN 853.25 SF 28.00 23891.00 28.00 23891.00 31.625 26984.03
(A
0096 4025000000-E 901 CONTR FURN, TYPE **SIGN 164 SF 28.00 4592.00 28.00 4592.00 31.625 5186.50
(B)
0097 4025000000-E 901 CONTR FURN, TYPE ***SIGN 35,5 SF 20.00 710.00 20.00 710.00 25.30 898.15
(D)
0098 4025000000-E 901 CONTR FURN, TYPE **SIGN 471.65 SF 17.00 8018.05 17.00 8018.05 18.975 8949.56
(E)
0099 4025000000-E 901 CONTR FURN, TYPE **SIGN 89.31 SF 17.00 1518.27 17.00 1518.27 18.975 1694.66
(F)
0100 4025000000-E 901 CONTR FURN, TYPE ***SIGN 6 SF 23.00 138.00 23.00 138.00 18.975 113.85
(MILEMARKER)
0101 4048000000-E 902 REINF CONC FOUNDTN 6 CY 1200.00 7200.00 1200.00 7200.00 126.50 759.00
0102 4054000000-E 902 PLN CONC FOUNDTN 2 CY 750.00 1500.00 750.00 1500.00 126.50 253.00
0103 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,858 LB 5.50 21219.00 5.50 21219.00 7.59 29282.22
0104 4066000000-E 903 SUPPORTS, SIMPLE STL BM 3,364 LB 4.50 15138.00 4.50 15138.00 7.59 25532.76
0105 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,550 LF 7.00 10850.00 7.00 10850.00 9.4875 14705.63

0106 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 175.00 700.00 175.00 700.00 189.75 759.00



JUL 26, 2019 08:18 AM

44390.3.1

TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00 PM 4/ 18 010
JUN 18 2019 C204341
0.530 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0107
0108
0109

0110

0111

0112

0113

0114

0115

0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141

4102000000-N
4108000000-N
4110000000-N

4110000000-N

4110000000-N

4116100000-N

4116100000-N

4116100000-N

4116100000-N

4138000000-N
4152000000-N
4155000000-N
4192000000-N
4238000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4434000000-N
4445000000-E
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4490000000-E
4505000000-E
4510000000-N
4650000000-N
4695000000-E
4700000000-E
4720000000-E

904
904
904

904

904

904

904

904

904

907
907
907
907
907
1110
1110
1110
1115
1120
1120
1130
SP
1145
1150
1160
1160
1165
1170
1170
1170
1190
1251
1205
1205
1205

SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
A

(SI()BN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECTION, TYPE ** (GRD MTD)
(MILEMARKERS)

SIGN ERECT, RELOC ** GRD MTD

A

(SI()BN ERECT, RELOC ** GRD MTD

B

(SI()BN ERECT, RELOC ** GRD MTD

D

(SI()BN ERECT, RELOC ** GRD MTD

E

(DI)SPOSE SUPPORT, STL BM
DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

SEQ FLASH WARN LIGHTS
BARRICADES (TYPE Iil)

FLAGGER

TEMPORARY CRASH CUSHIONS

REM & RES CRASH CUSHION

TMA

PORT CONC BARRIER

PORT CONC BARRIER(ANCHRD)
REM & RES PORT CONC BARR, ANCH
LAW ENFORCEMENT

TEMP RAISED PVMT MRKS

THERMO PVT MKG LINES 890 MILS
12"WIDE THERMO 90 MILS

THERMO PVT MKG CHARACTER 90

51 EA 65.00 3315.00

8 EA 150.00 1200.00

9 EA 600.00 5400.00

2 EA 600.00 1200.00

2 EA 75.00 150.00

3 EA 600.00 1800.00

1 EA 600.00 600.00

3 EA 150.00 450.00

1 EA 100.00 100.00

8 EA 20.00 160.00

5 EA 20.00 100.00

60 EA 5.25 315.00

5 EA 5.25 26.25

2 EA 5.25 10.50

884 SF 14.00 12376.00
1,805 SF 9.75 17598.75
234 SF 10.00 2340.00

7 EA 5500.00 38500.00

5 EA 10800.00 54000.00

42 DAY 75.00 3150.00
300 EA 100.00 30000.00
12 EA 155.00 1860.00
208 LF 25.00 5200.00
1,440 DAY 200.00 288000.00
7 EA 5000.00 35000.00

13 EA 2900.00 37700.00

4 EA 17500.00 70000.00
1,170 LF 22.00 25740.00
5,450 LF 28.00 152600.00
4,230 LF 12.50 52875.00
120 HR 65.00 7800.00
560 EA 8.00 4480.00
50 LF 5.00 250.00
350 LF 3.00 1050.00

8 EA 125.00 1000.00

65.00 3315.00
150.00 1200.00
600.00 5400.00
600.00 1200.00

75.00 150.00
600.00 1800.00
600.00 600.00
150.00 450.00
100.00 100.00

20.00 160.00

20.00 100.00

5.25 315.00

5.25 26.25

5.25 10.50

6.10 5392.40

7.80 14079.00

6.10 1427.40
7000.00 49000.00
14000.00 70000.00

75.00 3150.00
100.00 30000.00

98.00 1176.00

26.00 5408.00
220.00 316800.00

7400.00 51800.00
1800.00 23400.00
17000.00 68000.00
28.10 32877.00
44.50 242525.00
6.25 26437.50
45.00 5400.00
8.00 4480.00
5.00 250.00
3.00 1050.00
125.00 1000.00

82.225 4193.48
189.75 1518.00
1897.50 17077.50
1897.50 3795.00
253.00 506.00
1391.50 4174.50
1391.50 1391.50
189.75 569.25
82.225 82.23
63.25 506.00
63.25 316.25
1.265 75.90
1.265 6.33
1.265 2.53
10.4363 9225.69
16.7613 30254.15
10.12 2368.08
3162.50 22137.50
6325.00 31625.00
316.25 13282.50
54.395 16318.50
104.6788 1256.15
31.625 6578.00
442.75 637560.00
11701.25 81908.75
3478.75 45223.75
12650.00 50600.00
35.5465 41589.41
56.2925 306794.13
7.9063 33443.65
63.25 7590.00
10.12 5667.20
6.325 316.25
3.795 1328.25
158.125 1265.00



JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 5/ 18 010
44390.3.1 JUN 18 2019 C204341

TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC NHM CONSTRUCTORS LLC YOUNG & MCQUEEN GRADING CO

INC

KERNERSVILLE, NC ASHEVILLE, NC BURNSVILLE, NC
0142 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 43 EA 125.00 5375.00 125.00 5375.00 158.125 6799.38
0143 4770000000-E 1205 ?l:/§ZOLD APPL PLSTIC LINES TYPE ** 3,600 LF 3.75 13500.00 3.75 13500.00 4.7438 17077.68
0144 4810000000-E 1205 PAINT PVMT MARKINGS 4" 57,441 LF 0.30 17232.30 0.30 17232.30 0.3795 21798.86
0145 4820000000-E 1205 PAINT PVMT MARKINGS 8" 600 LF 1.00 600.00 1.00 600.00 1.265 759.00
0146 4835000000-E 1205 PAINT PVT MKG LINES 24" 341 LF 3.00 1023.00 3.00 1023.00 3.795 1294.10
0147 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 75.00 1200.00 75.00 1200.00 94.875 1518.00
0148 4845000000-N 1205 PAINT PVT MKG SYMBOL 154 EA 75.00 11550.00 75.00 11550.00 94.875 14610.75
0149 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 8,450 LF 1.00 8450.00 1.00 8450.00 1.265 10689.25
0150 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 19,600 LF 1.20 23520.00 1.20 23520.00 1.518 29752.80
0151 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 600 LF 2.00 1200.00 2.00 1200.00 2.53 1518.00
0152 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 2,000 LF 2.30 4600.00 2.30 4600.00 2.9095 5819.00
0153 4847500000-E SP WZ PERF PVMT MKG LINES 6" 36,054 LF 0.65 23435.10 0.65 23435.10 0.8223 29647.20
0154 4847600000-E SP WZ PERF PVMT MKG LINES 12" 2,800 LF 1.40 3920.00 1.40 3920.00 1.771 4958.80
0155 4850000000-E 1205 LINE REMOVAL 4" WIDE 44500 LF 0.70 31150.00 0.70 31150.00 0.8855 39404.75
0156 4855000000-E 1205 LINE REMOVAL 6" WIDE 41,000 LF 0.75 30750.00 0.75 30750.00 0.9488 38900.80
0157 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,500 LF 1.00 1500.00 1.00 1500.00 1.265 1897.50
0158 4865000000-E 1205 LINE REMOVAL 12" WIDE 2,100 LF 1.50 3150.00 1.50 3150.00 1.8975 3984.75
0159 4870000000-E 1205 LINE REMOVAL 24" WIDE 200 LF 3.00 600.00 3.00 600.00 3.795 759.00
0160 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 60 EA 75.00 4500.00 75.00 4500.00 94.875 5692.50
0161 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 340 LF 10.00 3400.00 10.00 3400.00 12.65 4301.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0162 4900000000-N 1251 PERM RAISED PVMT MARKERS 5 EA 100.00 500.00 100.00 500.00 126.50 632.50
0163 4905000000-N 1253 SNOWPLB PVMT MRKER 520 EA 28.50 14820.00 28.50 14820.00 36.0525 18747.30
0164 5325600000-E 1510 6" WATER LINE 23 LF 60.00 1380.00 350.00 8050.00 100.00 2300.00
0165 5326200000-E 1510 12" WATER LINE 441 LF 100.00 44100.00 125.00 55125.00 115.00 50715.00
0166 5326600000-E 1510 16" WATER LINE 159 LF 100.00 15900.00 170.00 27030.00 210.00 33390.00
0167 5329000000-E 1510 DIH20 PIPE FITTINGS 1,865 LB 10.00 18650.00 12.00 22380.00 8.00 14920.00
0168 5558000000-E 1515 12" VALVE 1 EA 3500.00 3500.00 3000.00 3000.00 3771.00 3771.00
0169 5666000000-N 1515 FIRE HYDRANT 1 EA 5000.00 5000.00 5000.00 5000.00 5000.00 5000.00
0170 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2500.00 2500.00 3500.00 3500.00 3795.00 3795.00
0171 5709400000-E 1520 8" FORCE MAIN SEWER 131 LF 125.00 16375.00 175.00 22925.00 140.00 18340.00
0172 5709500000-E 1520 10" FORCE MAIN SEWER 165 LF 25.00 4125.00 200.00 33000.00 190.00 31350.00
0173 5769000000-E 1520 DI SEWER PIPE FITTINGS 220 LB 10.00 2200.00 15.00 3300.00 4.479 985.38
0174 5801000000-E 1530 ABANDON 8" UTILITY PIPE 361 LF 15.00 5415.00 25.00 9025.00 25.30 9133.30
0175 5804000000-E 1530 ABANDON 12" UTILITY PIPE 661 LF 20.00 13220.00 75.00 49575.00 31.625 20904.13
0176 5872600000-E 1550 (Dllg‘l)ECT DRILL **" 165 LF 185.00 30525.00 150.00 24750.00 250.00 41250.00
0177 5872600000-E 1550 DIRECT DRILL *** 159 LF 250.00 39750.00 200.00 31800.00 300.00 47700.00

(16"



JUL 26, 2019 08:18 AM

44390.

TIP NO

3.1

U-5818

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00 PM 6/ 18 010
JUN 18 2019 C204341
0.530 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0178
0179
0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190
0191
0192

0193

0194
0195
0196
0197
0198

0199
0200
0201
0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214
0215

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6045000000-E

6045000000-E

6070000000-N
6071012000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7264000000-E

1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
SP

SP

1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
SP

1667
SP

SP

1670
1705
1705
1705
1705
1705
1710

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

©" TEMPORARY PIPE

(15")

©" TEMPORARY PIPE

(24"

SPECIAL STILLING BASINS

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (3/8")

9,735 LF 3.25 31638.75
420 TON 40.00 16800.00
845 TON 40.00 33800.00

1,125 TON 40.00 45000.00
6.5 ACR 1100.00 7150.00
500 LB 3.50 1750.00
3.5 TON 800.00 2800.00

1,100 LF 15.00 16500.00
600 LF 1.50 900.00

1,900 CY 15.00 28500.00

43,500 SY 1.75 76125.00
100 SY 5.00 500.00
460 SY 10.00 4600.00

3,135 LF 5.00 15675.00
125 LF 50.00 6250.00
125 LF 55.00 6875.00

3 EA 500.00 1500.00
300 LF 10.00 3000.00
290 LB 10.00 2900.00
625 LF 7.00 4375.00

6 EA 1500.00 9000.00

6 ACR 2100.00 12600.00

6 ACR 400.00 2400.00
100 LB 2.00 200.00
0.25 TON 600.00 150.00
150 LB 6.00 900.00
4.25 TON 1000.00 4250.00

99 LF 50.00 4950.00
10 MHR 40.00 400.00
25 EA 250.00 6250.00

6 EA 750.00 4500.00

3 ACR 2500.00 7500.00

2 EA 875.00 1750.00

4,690 LF 3.25 15242.50

23 EA 900.00 20700.00

3 EA 975.00 2925.00

6 EA 1350.00 8100.00
830 LF 4.25 3527.50

3.50 34072.50
41.00 17220.00
43.00 36335.00
34.00 38250.00
1400.00 9100.00
6.00 3000.00
1400.00 4900.00
15.00 16500.00
3.00 1800.00
21.00 39900.00
1.75 76125.00
4.00 400.00
4.00 1840.00
7.00 21945.00
30.00 3750.00
35.00 4375.00
1000.00 3000.00
8.00 2400.00
24.00 6960.00
8.00 5000.00
1100.00 6600.00
2100.00 12600.00
200.00 1200.00
7.00 700.00
1800.00 450.00
5.00 750.00
1400.00 5950.00
35.00 3465.00
45.00 450.00
400.00 10000.00
800.00 4800.00
1300.00 3900.00
875.00 1750.00
3.25 15242.50
900.00 20700.00
975.00 2925.00
1350.00 8100.00

4.25 3527.50

1.8348 17861.78
35.1038 14743.60
35.1038 29662.71
39.8475 44828.44
1771.00 11511.50

7.59 3795.00
1771.00 6198.50
6.378 7015.80

2.8905 1734.30

7.4551 14164.69

2.2138 96300.30

5.06 506.00
5.06 2327.60
6.6757 20928.32
33.00 4125.00
38.50 4812.50
1100.00 3300.00

6.9009 2070.27
13.5665 3934.29

6.7975 4248.44

914.1523 5484.91
2656.50 15939.00
253.00 1518.00
8.855 885.50
2277.00 569.25
6.325 948.75
1771.00 7526.75
38.50 3811.50
56.925 569.25
506.00 12650.00
835.5325 5013.20
1644.50 4933.50
1265.00 2530.00
5.06 23731.40
1138.50 26185.50
1391.50 4174.50
1644.50 9867.00
6.325 5249.75
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44390.3.1

TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00 PM 7118 010
JUN 18 2019 C204341
0.530 MI

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0216
0217

0218

0219

0220

0221

0222

0223

0224

0225
0226
0227
0228
0229
0230
0231
0232
0233

0234
0235
0236
0237
0238
0239
0240
0241
0242
0243
0244
0245
0246
0247
0248
0249

7279000000-E
7288000000-E

7300000000-E

7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E

7481000000-N
7481200000-N
7481240000-N
7481260000-N
7481280000-N
7528000000-E
7541000000-N
7552000000-N
7564000000-N
7566000000-N
7575160000-E
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N

1715
1715

1715

1715

1715

1715

1715

1715

1715

1716
1716
1720
1721
1722
1722
1722
1725
1726

SP
SP
SP
SP
SP
1730
1731
1731
1732
1733
1734
SP
SP
SP
SP
1745

TRACER WIRE

PAVED TRENCH (wrtries)
(1,29

UNPAVED TRENCH (trtrtni)
(1,29

UNPAVED TRENCH (trtrtni)
(2.2

UNPAVED TRENCH (trtrtni)
(3.2

UNPAVED TRENCH (trtrtni)
(4,29

DIRECT DRILL (#rserin)

(1,29

DIRECT DRILL (#rserin)

(2.2

DIRECT DRILL (#rseriin)

4,27

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(****++*x)

(14-2)

SITE SURVEY

LUMINAIRE ARM FOR VIDEO SYSTEM
CAMERA W/O INT LOOP EMUL PROCESS
EXT LOOP EMULATOR PROCESS UNIT
RELOCATE CAMERA SENSOR UNIT
DROP CABLE

MOD SPLICE ENCLOSURE
INTERCONNECT CENTER
FIBER-OPTIC TRANS DROP/REP
DELINEATOR MARKER

REM EXT COMM CABLE

SGNL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

350 LF 0.50 175.00
10 LF 25.50 255.00
820 LF 7.50 6150.00
180 LF 8.25 1485.00
110 LF 9.25 1017.50
230 LF 10.50 2415.00
120 LF 16.50 1980.00
260 LF 18.50 4810.00
110 LF 21.50 2365.00
19 EA 350.00 6650.00
3 EA 575.00 1725.00

8 EA 950.00 7600.00
13 EA 500.00 6500.00
2 EA 475.00 950.00

2 EA 575.00 1150.00

2 EA 575.00 1150.00
1,160 LF 8.50 9860.00
2,210 LF 1.95 4309.50
2 EA 1500.00 3000.00

6 EA 675.00 4050.00

6 EA 2975.00 17850.00

2 EA 8500.00 17000.00
12 EA 800.00 9600.00
450 LF 2.75 1237.50
2 EA 1650.00 3300.00

2 EA 2250.00 4500.00

2 EA 2275.00 4550.00

3 EA 185.00 555.00
260 LF 1.25 325.00
4 EA 21775.00 87100.00

4 EA 1400.00 5600.00
24 CY 875.00 21000.00
4 EA 350.00 1400.00

6 EA 475.00 2850.00

0.50 175.00
25.50 255.00
7.50 6150.00
8.25 1485.00
9.25 1017.50
10.50 2415.00
16.50 1980.00
18.50 4810.00
21.50 2365.00
350.00 6650.00
575.00 1725.00
950.00 7600.00
500.00 6500.00
475.00 950.00
575.00 1150.00
575.00 1150.00
8.50 9860.00
1.95 4309.50
1500.00 3000.00
675.00 4050.00
2975.00 17850.00
8500.00 17000.00
800.00 9600.00
2.75 1237.50
1650.00 3300.00
2250.00 4500.00
2275.00 4550.00
185.00 555.00
1.25 325.00
21775.00 87100.00
1400.00 5600.00
875.00 21000.00
350.00 1400.00
475.00 2850.00

1.5813 553.46
63.25 632.50
10.12 8298.40
12.65 2277.00
15.18 1669.80
17.71 4073.30
25.30 3036.00
31.625 8222.50
37.95 4174.50
506.00 9614.00
759.00 2277.00
1644.50 13156.00
632.50 8222.50
569.25 1138.50
695.75 1391.50
822.25 1644.50
11.385 13206.60
3.795 8386.95
1265.00 2530.00
948.75 5692.50
3795.00 22770.00
7590.00 15180.00
632.50 7590.00
5.6925 2561.63
2308.625 4617.25
2403.50 4807.00
5060.00 10120.00
189.75 569.25
1.5813 411.14
24035.00 96140.00
1581.25 6325.00
1265.00 30360.00
126.50 506.00

632.50 3795.00



JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 8/ 18 010
44390.3.1 JUN 18 2019 C204341

TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC NHM CONSTRUCTORS LLC ~ YOUNG & MCQUEEN GRADING CO
INC
KERNERSVILLE, NC ASHEVILLE, NC BURNSVILLE, NC
0250 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1550.00 3100.00 1550.00 3100.00 1897.50 3795.00
0251 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1350.00 2700.00 1350.00 2700.00 1897.50 3795.00
0252 7696000000-N 1751 CONTLRS WITH CBNT (Ftiktiiiiitir) 2 EA 13500.00 27000.00 13500.00 27000.00 18342.50 36685.00
(TYPE 2070E, BASE MOUNTED)
0253  7744000000-N 1751 DETECTOR CARD (TYPE 170) 9 EA 120.00 1080.00 120.00 1080.00 158.125 1423.13
0254 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 500.00 1000.00 500.00 1000.00 948.75 1897.50
0255 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6500.00 6500.00 6500.00 6500.00 1840.575 1840.58
MICROWAVE VEHICLE DETECTION SYSTEM MULTIPLE
ZONES
0256 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2750.00 11000.00 2750.00 11000.00 3162.50 12650.00
PROTECTIVE COATING FOR SIGNAL MAST ARM POLE
(BLACK)
0257 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 250.00 500.00 250.00 500.00 94.875 189.75
PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)
0258 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 740 LF 1.50 1110.00 1.50 1110.00 3.795 2808.30
BACK PULL FIBER OPTIC CABLE
CULVERT ITEMS
0259 8126000000-N 414 CULV EXCAV @ **iikkikix Lump Sum 15000.00 5000.00 6050.00
(11+57.95-L-)
0260 8126000000-N 414 CULV EXCAV @ **iikkikix Lump Sum 15000.00 5000.00 6050.00
(16+31.90-RPC-)
0261 8126000000-N 414 CULV EXCAV @ **iikkikix Lump Sum 30000.00 5000.00 6050.00
(25+49.32-L-)
0262 8133000000-E 414 FND CONDIT MAT, BOX CULV 109 TON 60.00 6540.00 50.00 5450.00 55.00 5995.00
0263  8196000000-E 420 CLASS A CONCRETE (CULV) 250.5 CY 750.00 187875.00 850.00 212925.00 935.00 234217.50
0264 8245000000-E 425 REINF STEEL (CULVERT) 29,389 LB 1.25 36736.25 1.10 32327.90 1.21 35560.69
WALL ITEMS
0265 8801000000-E SP  MSE RETAIN WALL NO ** 5,440 SF 75.00 408000.00 90.00 489600.00 84.755 461067.20
1)
0266 8801000000-E SP  MSE RETAIN WALL NO ** 4,195 SF 75.00 314625.00 100.00 419500.00 84.9448 356343.44
@)
STRUCTURE ITEMS
0267 8035000000-N 402 REMV EXIST STR #teikriiir Lump Sum 250000.00 275000.00 250000.00
(27+83.62-L-)
0268 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2500.00 630.00 1897.50
0269 8108000000-E 411 **-**" DIA DRILLD PIERS 159.83 LF 1000.00 159830.00 850.00 135855.50 1443.0191 230637.74
(4'-0")
0270 8112730000-N 450 PDATESTING 1 EA 2000.00 2000.00 2650.00 2650.00 1897.50 1897.50
0271 8114000000-N 411 SPT TESTING 5 EA 1000.00 5000.00 500.00 2500.00 2783.00 13915.00
0272 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 2200.00 2200.00 632.50 632.50
0273 8147000000-E 420 REINF CONCRETE DECK SLAB 11,739 SF 42.00 493038.00 47.00 551733.00 43.674 512689.09

0274 8161000000-E 420 GROOVING BRIDGE FLOORS 11,177 SF 0.75 8382.75 1.60 17883.20 0.9361 10462.79
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TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC NHM CONSTRUCTORS LLC ~ YOUNG & MCQUEEN GRADING CO
INC
KERNERSVILLE, NC ASHEVILLE, NC BURNSVILLE, NC
0275 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 2642 CY 750.00 198150.00 975.00 257595.00 1423.9115 376197.42
0276 8210000000-N 422 BRG APPR SLAB *tsiiiiitk Lump Sum 100000.00 75000.00 104579.66
(27+83.62-L-)
0277  8217000000-E 425 REINF STEEL (BRIDGE) 47,925 LB 1.25 59906.25 2.00 95850.00 1.0391 49798.87
0278 8238000000-E 425 SPIRAL COL REINF STL BRG 6,494 LB 2.50 16235.00 2.25 14611.50 1.20 7792.80
0279 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,499.46 LF 275.00 412351.50 350.00 524811.00 364.2389 546161.66
0280 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 30 EA 450.00 13500.00 550.00 16500.00 1138.50 34155.00
(HP12X53)
0281 8364000000-E 450 HP12X53 PILES 1,320 LF 30.00 39600.00 40.00 52800.00 445603 58819.60
0282 8475000000-E 460 TWO BAR METAL RAIL 42022 LF 95.00 39920.90 110.00 46224.20 110.9279 46614.12
0283 8517000000-E 460 1-*X*re"CONC PARAPET 4379 LF 125.00 54737.50 185.00 81011.50 128.0261 56062.63
(1-2" X 3-3"
0284 8531000000-E 462 4" SLOPE PROTECTION 75 SY 150.00 11250.00 135.00 10125.00 99.3025 7447.69
0285 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 6000.00 7774.44
0286 8692000000-N SP  FOAM JOINT SEALS Lump Sum 40000.00 50000.00 69821.68
CONTRACT TOTAL TOTAL 12358341.47 TOTAL 14650031.32 TOTAL 14726225.54
ROADWAY ITEMS SUB-TOTAL 9420713.32 SUB-TOTAL 11256248.52 SUB-TOTAL 11227534.02
CULVERT ITEMS SUB-TOTAL 291151.25 SUB-TOTAL 265702.90 SUB-TOTAL 293923.19
WALL ITEMS SUB-TOTAL 722625.00 SUB-TOTAL 909100.00 SUB-TOTAL 817410.64

STRUCTURE ITEMS SUB-TOTAL 1923851.90 SUB-TOTAL 2218979.90 SUB-TOTAL 2387357.69
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TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

CROWDER CONSTRUCTION BLYTHE DEVELOPMENT CO
COMPANY
CHARLOTTE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 764418.92 785000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 145500.00 198245.00
0003 0043000000-N 226 GRADING Lump Sum 2603000.00 2285650.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 5000.00 5000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,600 CY 46.33 74128.00 35.00 56000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 520 CY 17.28 8985.60 20.00 10400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,239 CY 53.57 66373.23 25.00 30975.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,176 SY 2.49 2928.24 2.00 2352.00
0009 0199000000-E SP  TEMPORARY SHORING 4,480 SF 50.13 224582.40 130.00 582400.00
0010 0223000000-E 275 ROCK PLATING 650 SY 78.16 50804.00 80.00 52000.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 380 TON 55.96 21264.80 30.00 11400.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,200 SY 7.13 8556.00 2.50 3000.00
0013 0335200000-E 305 15" DRAINAGE PIPE 1,364 LF 95.92 130834.88 75.00 102300.00
0014 0335300000-E 305 18" DRAINAGE PIPE 148 LF 91.56 13550.88 80.00 11840.00
0015 0335400000-E 305 24" DRAINAGE PIPE 12 LF 129.77 1557.24 100.00 1200.00
0016 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 16 EA 417.01 6672.16 555.00 8880.00
0017 0335850000-E 305 ZI"E;II‘D)RAINAGE PIPE ELBOW 2 EA 417.00 834.00 600.00 1200.00
0018 0345000000-E 310 24" SIDE DRAIN PIPE 54 LF 82.57 4458.78 90.00 4860.00
0019 0366000000-E 310 15" RC PIPE CULV Il 68 LF 62.09 4222.12 69.00 4692.00
0020 0372000000-E 310 18" RC PIPE CULV Il 24 LF 89.72 2153.28 73.00 1752.00
0021 0448200000-E 310 15"RCP CULV CLASS IV 1532 LF 88.12 134999.84 72.00 110304.00
0022 0448300000-E 310 18"RCP CULV CLASS IV 212 LF 82.36 17460.32 77.00 16324.00
0023 0576000000-E 310 **"CS PIPE CULV *wo 4 LF 171.67 686.68 1105.00 4420.00
(66", 0.138")
0024 0582000000-E 310 15" CS PIPE CULV 0.064" 72 LF 36.48 2626.56 75.00 5400.00
0025 0636000000-E 310 **" CS ELBOW **+" THICK 2 EA 353.29 706.58 555.00 1110.00
(15", 0.064")
0026 0973100000-E 330 ::gbezguT)L PIPE GRAD B IN SOIL 44 LF 884.18 38903.92 375.00 16500.00
0027 0973300000-E 330 Z‘E\;/I\‘IIE)DZ?;L PIPE GRAD B NOT IN SOIL 44 LF 793.02 34892.88 1500.00 66000.00
0028 0995000000-E 340 PIPE REMOVAL 273 LF 34.22 9342.06 16.50 4504.50
0029 1099500000-E 505 SHALLOW UNDERCUT 120 cy 75.83 9099.60 19.50 2340.00
0030 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 247 TON 44.54 11001.38 22.50 5557.50
0031  1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 10,335 SY 6.35 65627.25 4.00 41340.00
0032 1121000000-E 520 AGGREGATE BASE COURSE 4,250 TON 44.07 187297.50 25.00 106250.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 44.85 2242.50 30.00 1500.00
0034 1275000000-E 600 PRIME COAT 233.45 GAL 10.10 2357.85 11.50 2684.68
0035 1330000000-E 607 INCIDENTAL MILLING 5400 SY 15.15 81810.00 10.50 56700.00

0036 1491000000-E 610 ASP CONC BASE CRS B25.0C 10,230 TON 80.00 818400.00 75.50 772365.00
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TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

CROWDER CONSTRUCTION BLYTHE DEVELOPMENT CO
COMPANY

CHARLOTTE, NC CHARLOTTE, NC

0037 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,410 TON 65.66 223900.60 75.50 257455.00
0038 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,570 TON 65.66 300066.20 75.50 345035.00
0039 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,520 TON 70.71 107479.20 81.30 123576.00
0040 1575000000-E 620 ASP FOR PLANT MIX 1,025 TON 656.57 672984.25 755.00 773875.00
0041 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 50 TON 782.83 39141.50 900.00 45000.00
0042 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 417.64 83528.00 160.00 32000.00
0043 1839140000-E 661 ULTRATHIN BOND WEAR CRS 910 TON 134.34 122249.40 155.00 141050.00
0044 1840000000-E 665 MILLED RUMBLE STRIPS 13,300 LF 0.58 7714.00 0.36 4788.00
0045 2022000000-E 815 SUBDRAIN EXCAVATION 1,612.8 CY 25.00 40320.00 32.00 51609.60
0046 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 8.00 1600.00 12.00 2400.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 1,176 CY 45.00 52920.00 70.00 82320.00
0048 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 65.00 2184.00 85.00 2856.00
0049 2044000000-E 815 6" PERF SUBDRN PIPE 7,200 LF 14.00 100800.00 20.00 144000.00
0050 2070000000-N 815 SUBDRN PIPE OUTLET 15 EA 350.00 5250.00 450.00 6750.00
0051 2077000000-E 815 6" OUTLET PIPE 90 LF 35.00 3150.00 52.00 4680.00
0052 2253000000-E 840 PIPE COLLARS 0.45 CY 5737.22 2581.75 815.00 366.75
0053 2275000000-E SP FLOWABLE FILL 10 CY 263.70 2637.00 600.00 6000.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 56 EA 4334.32 242721.92 2100.00 117600.00
0055 2297000000-E 840 MASNRY DRAINAGE STRUCT 74 CY 1200.00 8880.00 1355.00 10027.00
0056 2308000000-E 840 MASNRY DRAINAGE STRUCT 139 LF 521.47 7248.43 170.00 2363.00
0057 2364200000-N 840 FRAME W/2GRTS 840.20 STD 10 EA 894.92 8949.20 850.00 8500.00
0058 2365000000-N 840 FRAME W/2GRTS 840.22 STD 9 EA 894.92 8054.28 850.00 7650.00
0059 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 5 EA 1526.29 7631.45 850.00 4250.00
0060 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 13 EA 1526.29 19841.77 865.00 11245.00
0061 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 18 EA 2065.22 37173.96 865.00 15570.00
0062 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 1499.49 1499.49 670.00 670.00
0063 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,860 LF 26.00 152360.00 35.00 205100.00
0064 2556000000-E 846 SHOULDER BERM GUTTER 706 LF 32.00 22592.00 42.00 29652.00
0065 2577000000-E 846 CONC EXPRESSWAY GUTTER 88 LF 45.00 3960.00 57.00 5016.00
0066 2591000000-E 848 4" CONCRETE SIDEWALK 1,300 SY 45.50 59150.00 60.00 78000.00
0067 2605000000-N 848 CONCRETE CURB RAMPS 10 EA 1500.00 15000.00 1925.00 19250.00
0068 2612000000-E 848 6" CONCRETE DRIVEWAY 30 SY 175.00 5250.00 210.00 6300.00
0069 2619000000-E 850 4" CONCRETE PAVED DITCH 70 SY 90.00 6300.00 250.00 17500.00
0070 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 560 SY 80.00 44800.00 95.00 53200.00
0071 2724000000-E 857 PC REINF BARRIER SNGL FC 500 LF 143.48 71740.00 235.00 117500.00
0072 2752000000-E SP GENERIC PAVING ITEM (LF) 180 LF 184.26 33166.80 565.00 101700.00

MEDIAN HAZARD PROTECTION
0073 2830000000-N 858 ADJ MANHOLES 1 EA 2937.79 2937.79 1000.00 1000.00
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00PM 12/ 18 010
JUN 18 2019 C204341
0.530 MI

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085

0086

0087

0088

0089
0090
0091
0092
0093
0094
0095

0096

0097

0098

0099

0100

0101
0102
0103
0104
0105
0106

3030000000-E
3045000000-E
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3287000000-N
3317000000-N
3360000000-E
3380000000-E
3383000000-E
3387000000-N

3387000000-N

3389150000-N

3436000000-N

3503000000-E
3509000000-E
3515000000-E
3628000000-E
3649000000-E
3656000000-E
4025000000-E

4025000000-E

4025000000-E

4025000000-E

4025000000-E

4025000000-E

4048000000-E
4054000000-E
4060000000-E
4066000000-E
4072000000-E
4096000000-N

862
862
862
862
862
SP
SP
SP
863
862
862
SP

SP

SP

862

866
866
866
876
876
876
901

901

901

901

901

901

902
902
903
903
903
904

STL BEAM GUARDRAIL 10,675 LF
SBGR SHOP CURVED 5625 LF
ADDIT GUARDRAIL POSTS 15 EA
GR END TYPE AT-1 1 EA
GR END TYPE CAT-1 EA
GR ANCHOR TYPE Il 4 EA
GR END TYPE TL-3 10 EA
GR ANCHOR TYPE B-77 7 EA
REMOVE EXISTING GUARDRAIL 9,148.2 LF
TEMP STL BM GUARDRAIL 8375 LF
TMP STL BM GRDRL DBL FACED 6625 LF
TEMP GDRL ANCH UNITS *#eeex 4 EA
(B-77)
TEMP GDRL ANCH UNITS *#eeex 2 EA
I
'(I'E)MP GDRL END UNITS #*xex 2 EA
(TL-3)
GENERIC GUARDRAIL ITEM (EA) 862 4 EA
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1
WOVEN WIRE FENCE 47" FAB 1,090 LF
4" TIMBER POSTS 7'-6"LONG 56 EA
5" TIMBER POSTS 8'-0"LONG 41 EA
RIP RAP, CLASS | 820 TON
RIP RAP, CLASS B 230 TON
GEOTEXTILE FOR DRAINGE 2,440 SY
CONTR FURN, TYPE **SIGN 853.25 SF
A
E:()DNTR FURN, TYPE **SIGN 164 SF
B
E:()DNTR FURN, TYPE **SIGN 355 SF
D
E:(;NTR FURN, TYPE **SIGN 47165 SF
E
E:()DNTR FURN, TYPE **SIGN 89.31 SF
F
E:()DNTR FURN, TYPE **SIGN 6 SF
(MILEMARKER)
REINF CONC FOUNDTN 6 CY
PLN CONC FOUNDTN 2 cy
SUPPORT, BREAKAWAY STL BM 3,858 LB
SUPPORTS, SIMPLE STL BM 3,364 LB
SUPPORT, 3-LB STL U-CHAN 1,550 LF
SIGN ERECTION, TYPE D 4 EA

16.50
17.50
44.00
650.00
625.00
1650.00
3100.00
1650.00
1.00
11.00
15.00
600.00

600.00

2700.00

250.00

4.25
18.00
30.00
61.92
58.82

3.93
28.00

28.00

20.00

17.00

17.00

23.00

1200.00
750.00
5.50
4.50
7.00
175.00

176137.50
9843.75
660.00
650.00
5000.00
6600.00
31000.00
11550.00
9148.20
9212.50
9937.50
2400.00

1200.00

5400.00

1000.00

4632.50
1008.00
1230.00
50774.40
13528.60
9589.20
23891.00

4592.00

710.00

8018.05

1518.27

138.00

7200.00
1500.00
21219.00
15138.00
10850.00
700.00

20.00 213500.00
20.50 11531.25
51.00 765.00
755.00 755.00
730.00 5840.00
1915.00 7660.00
3600.00 36000.00
1915.00 13405.00
1.20 10977.84
13.00 10887.50
17.50 11593.75
700.00 2800.00
700.00 1400.00
3135.00 6270.00
290.00 1160.00
5.00 5450.00
21.00 1176.00
35.00 1435.00
53.00 43460.00
49.00 11270.00
3.00 7320.00
33.00 28157.25
33.00 5412.00
25.00 887.50
20.00 9433.00
20.00 1786.20
27.00 162.00
1395.00 8370.00
875.00 1750.00
7.00 27006.00
5.25 17661.00
8.15 12632.50
205.00 820.00
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0.530 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0107
0108
0109

0110

0111

0112

0113

0114

0115

0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141

4102000000-N
4108000000-N
4110000000-N

4110000000-N

4110000000-N

4116100000-N

4116100000-N

4116100000-N

4116100000-N

4138000000-N
4152000000-N
4155000000-N
4192000000-N
4238000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4434000000-N
4445000000-E
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4490000000-E
4505000000-E
4510000000-N
4650000000-N
4695000000-E
4700000000-E
4720000000-E

904
904
904

904

904

904

904

904

904

907
907
907
907
907
1110
1110
1110
1115
1120
1120
1130
SP
1145
1150
1160
1160
1165
1170
1170
1170
1190
1251
1205
1205
1205

SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
A

(SI()BN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECTION, TYPE ** (GRD MTD)
(MILEMARKERS)

SIGN ERECT, RELOC ** GRD MTD

A

(SI()BN ERECT, RELOC ** GRD MTD

B

(SI()BN ERECT, RELOC ** GRD MTD

D

(SI()BN ERECT, RELOC ** GRD MTD

E

(DI)SPOSE SUPPORT, STL BM
DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

SEQ FLASH WARN LIGHTS
BARRICADES (TYPE Iil)

FLAGGER

TEMPORARY CRASH CUSHIONS

REM & RES CRASH CUSHION

TMA

PORT CONC BARRIER

PORT CONC BARRIER(ANCHRD)
REM & RES PORT CONC BARR, ANCH
LAW ENFORCEMENT

TEMP RAISED PVMT MRKS

THERMO PVT MKG LINES 890 MILS
12"WIDE THERMO 90 MILS

THERMO PVT MKG CHARACTER 90

51

884
1,805
234

42
300
12
208
1,440

13

1,170
5,450
4,230
120
560
50
350

EA
EA
EA

EA

EA

EA

EA

EA

EA

EA
EA
EA
EA
EA
SF
SF
SF
EA
EA
DAY
EA
EA
LF
DAY
EA
EA
EA
LF
LF
LF
HR
EA
LF
LF
EA

65.00 3315.00
150.00 1200.00
600.00 5400.00
600.00 1200.00

75.00 150.00
600.00 1800.00
600.00 600.00
150.00 450.00
150.00 150.00

20.00 160.00

20.00 100.00

5.25 315.00
20.00 100.00
5.25 10.50

8.25 7293.00
13.25 23916.25
8.00 1872.00
4200.00 29400.00
15200.00 76000.00

75.00 3150.00

43.00 12900.00

82.75 993.00

25.00 5200.00
300.00 432000.00

12672.65 88708.55
2750.00 35750.00
47500.00 190000.00
28.10 32877.00
44.50 242525.00
6.25 26437.50
60.00 7200.00
8.00 4480.00

5.00 250.00

3.00 1050.00
125.00 1000.00

75.50 3850.50
175.00 1400.00
700.00 6300.00
700.00 1400.00

90.00 180.00
700.00 2100.00
700.00 700.00
175.00 525.00
120.00 120.00

25.00 200.00

25.00 125.00

7.50 450.00
6.10 30.50
6.10 12.20

11.00 9724.00

11.00 19855.00

10.00 2340.00

2730.00 19110.00
13000.00 65000.00

69.00 2898.00

50.00 15000.00
150.00 1800.00

32.50 6760.00
265.00 381600.00

6200.00 43400.00
3595.00 46735.00
14400.00 57600.00

28.00 32760.00

35.00 190750.00

15.50 65565.00

58.00 6960.00

10.00 5600.00

6.00 300.00
3.50 1225.00
145.00 1160.00



JUL 26, 2019 08:18 AM
44390.3.1

TIP NO U-5818
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0142 4725000000-E 1205
0143 4770000000-E

0144 4810000000-E 1205
0145 4820000000-E 1205

0146 4835000000-E 1205
0147 4840000000-N 1205
0148 4845000000-N 1205
0149 4847010000-E 1205
0150 4847030000-E 1205

0151 4847050000-E 1205
0152 4847070000-E 1205
0153 4847500000-E SP

0154 4847600000-E SP

0155 4850000000-E 1205
0156 4855000000-E 1205
0157 4860000000-E 1205
0158 4865000000-E 1205
0159 4870000000-E 1205
0160 4875000000-N 1205
0161 4891000000-E 1205
0162 4900000000-N 1251
0163 4905000000-N 1253
0164 5325600000-E 1510
0165 5326200000-E 1510
0166 5326600000-E 1510
0167 5329000000-E 1510
0168 5558000000-E 1515
0169 5666000000-N 1515
0170 5672000000-N 1515
0171 5709400000-E 1520
0172 5709500000-E 1520
0173 5769000000-E 1520
0174 5801000000-E 1530
0175 5804000000-E 1530
0176 5872600000-E 1550
0177 5872600000-E 1550

THERMO PVT SYMBOL 90MILS

1205 4" COLD APPL PLSTIC LINES TYPE **

\Y

I(DA)INT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
POLYUREA LINES (4", 20 MILS)
POLYUREA LINES (6", 20 MILS)
POLYUREA LINES (8", 20 MILS)
POLYUREA LINES (12", 20 MILS)
WZ PERF PVMT MKG LINES 6"
WZ PERF PVMT MKG LINES 12"
LINE REMOVAL 4" WIDE

LINE REMOVAL 6" WIDE

LINE REMOVAL 8" WIDE

LINE REMOVAL 12" WIDE

LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC

GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)
PERM RAISED PVMT MARKERS

SNOWPLB PVMT MRKER
6" WATER LINE

12" WATER LINE

16" WATER LINE

DI H20 PIPE FITTINGS

12" VALVE

FIRE HYDRANT
RELOCATE FIRE HYDRANT
8" FORCE MAIN SEWER
10" FORCE MAIN SEWER
DI SEWER PIPE FITTINGS
ABANDON 8" UTILITY PIPE
ABANDON 12" UTILITY PIPE

DIRECT DRILL *"
(107)
DIRECT DRILL **
(16

43
3,600

57,441
600
341

16
154
8,450

19,600

600

2,000
36,054
2,800
44,500
41,000
1,500
2,100
200

60

340

520
23
441
159
1,865

131
165
220
361
661
165

159

EA
LF

LF
LF
LF
EA
EA
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EA
LF

EA
EA
LF
LF
LF
LB
EA
EA
EA
LF
LF
LB
LF
LF
LF

LF

125.00
3.75

0.30
1.00
3.00
75.00
75.00
1.00
1.20
2.00
2.30
0.65
1.40
0.70
0.75
1.00
1.50
3.00
75.00
10.00

100.00
28.50
60.00

125.00

178.00
16.00

2400.00
2000.00
3000.00

184.00

135.00
16.00
28.00
28.00

384.00

778.00

5375.00
13500.00

17232.30
600.00
1023.00
1200.00
11550.00
8450.00
23520.00
1200.00
4600.00
23435.10
3920.00
31150.00
30750.00
1500.00
3150.00
600.00
4500.00
3400.00

500.00
14820.00
1380.00
55125.00
28302.00
29840.00
2400.00
2000.00
3000.00
24104.00
22275.00
3520.00
10108.00
18508.00
63360.00

123702.00

145.00
5.00

0.35
1.20
3.50
87.00
87.00
1.20
1.40
2.35
2.70
0.75
1.65
0.85
0.87
1.20
1.75
3.50
87.00
12.00

120.00
33.10
70.00

145.00

210.00
19.00

2800.00
2325.00
3500.00

215.00

160.00
20.00
32.50
32.50

445.00

900.00

6235.00
18000.00

20104.35
720.00
1193.50
1392.00
13398.00
10140.00
27440.00
1410.00
5400.00
27040.50
4620.00
37825.00
35670.00
1800.00
3675.00
700.00
5220.00
4080.00

600.00
17212.00
1610.00
63945.00
33390.00
35435.00
2800.00
2325.00
3500.00
28165.00
26400.00
4400.00
11732.50
21482.50
73425.00

143100.00



JUL 26, 2019 08:18 AM

44390.

TIP NO

3.1

U-5818

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00PM 15/ 18 010
JUN 18 2019 C204341

0.530 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0178
0179
0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190
0191
0192

0193

0194
0195
0196
0197
0198

0199
0200
0201
0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214
0215

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6045000000-E

6045000000-E

6070000000-N
6071012000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7264000000-E

1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
SP

SP

1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
SP

1667
SP

SP

1670
1705
1705
1705
1705
1705
1710

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

©" TEMPORARY PIPE

(15")

©" TEMPORARY PIPE

(24"

SPECIAL STILLING BASINS

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (3/8")

9,735 LF 3.37 32806.95
420 TON 50.00 21000.00
845 TON 50.00 42250.00

1,125 TON 40.00 45000.00
6.5 ACR 1854.19 12052.24
500 LB 1.69 845.00
3.5 TON 1123.75 3933.13

1,100 LF 11.56 12716.00
600 LF 1.46 876.00

1,900 CY 11.23 21337.00

43,500 SY 2.25 97875.00
100 SY 2.81 281.00
460 SY 4.50 2070.00

3,135 LF 3.37 10564.95
125 LF 77.62 9702.50
125 LF 93.08 11635.00

3 EA 1461.65 4384.95
300 LF 5.62 1686.00
290 LB 8.99 2607.10
625 LF 5.06 3162.50

6 EA 3090.32 18541.92

6 ACR 2100.00 12600.00

6 ACR 200.00 1200.00
100 LB 2.81 281.00
0.25 TON 1123.76 280.94
150 LB 2.81 421.50
4.25 TON 1123.75 4775.94

99 LF 49.47 4897.53
10 MHR 45.00 450.00
25 EA 400.00 10000.00

6 EA 800.00 4800.00

3 ACR 1300.00 3900.00

2 EA 1000.00 2000.00

4,690 LF 4.00 18760.00

23 EA 900.00 20700.00

3 EA 1100.00 3300.00

6 EA 1300.00 7800.00
830 LF 5.00 4150.00

3.50 34072.50
50.00 21000.00
50.00 42250.00
40.00 45000.00
1625.00 10562.50
7.00 3500.00
1625.00 5687.50
11.00 12100.00
2.00 1200.00
14.00 26600.00
2.00 87000.00
4.65 465.00
4.65 2139.00
3.50 10972.50
35.00 4375.00
45.00 5625.00
625.00 1875.00
6.00 1800.00
10.00 2900.00
5.25 3281.25
1000.00 6000.00
2450.00 14700.00
235.00 1410.00
8.15 815.00
2100.00 525.00
6.00 900.00
1625.00 6906.25
140.00 13860.00
50.00 500.00
1455.00 36375.00
950.00 5700.00
1510.00 4530.00
1015.00 2030.00
4.00 18760.00
1045.00 24035.00
1135.00 3405.00
1570.00 9420.00

5.00 4150.00
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44390.3.1

TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00PM 16/ 18 010
JUN 18 2019 C204341

0.530 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0216
0217

0218

0219

0220

0221

0222

0223

0224

0225
0226
0227
0228
0229
0230
0231
0232
0233

0234
0235
0236
0237
0238
0239
0240
0241
0242
0243
0244
0245
0246
0247
0248
0249

7279000000-E
7288000000-E

7300000000-E

7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E

7481000000-N
7481200000-N
7481240000-N
7481260000-N
7481280000-N
7528000000-E
7541000000-N
7552000000-N
7564000000-N
7566000000-N
7575160000-E
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N

1715
1715

1715

1715

1715

1715

1715

1715

1715

1716
1716
1720
1721
1722
1722
1722
1725
1726

SP
SP
SP
SP
SP
1730
1731
1731
1732
1733
1734
SP
SP
SP
SP
1745

TRACER WIRE

PAVED TRENCH (sstries)
(1,29

UNPAVED TRENCH (trtrtni)
(1,29

UNPAVED TRENCH (trtrtni)
(2.2

UNPAVED TRENCH (trtrtn)
(3,29

UNPAVED TRENCH (trtrtni)
(429

DIRECT DRILL (#rstriin)

(1,29

DIRECT DRILL (#rseriin)

(2.2

DIRECT DRILL (#rserin)

4,27

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(****++*x)

(14-2)

SITE SURVEY

LUMINAIRE ARM FOR VIDEO SYSTEM
CAMERA W/O INT LOOP EMUL PROCESS
EXT LOOP EMULATOR PROCESS UNIT
RELOCATE CAMERA SENSOR UNIT
DROP CABLE

MOD SPLICE ENCLOSURE
INTERCONNECT CENTER
FIBER-OPTIC TRANS DROP/REP
DELINEATOR MARKER

REM EXT COMM CABLE

SGNL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

350 LF 1.25 437.50
10 LF 50.00 500.00
820 LF 8.00 6560.00
180 LF 10.00 1800.00
110 LF 12.00 1320.00
230 LF 14.00 3220.00
120 LF 20.00 2400.00
260 LF 25.00 6500.00
110 LF 30.00 3300.00
19 EA 400.00 7600.00
3 EA 600.00 1800.00

8 EA 1300.00 10400.00
13 EA 500.00 6500.00
2 EA 450.00 900.00

2 EA 550.00 1100.00

2 EA 650.00 1300.00
1,160 LF 9.00 10440.00
2,210 LF 3.00 6630.00
2 EA 1000.00 2000.00

6 EA 750.00 4500.00

6 EA 3800.00 22800.00

2 EA 6000.00 12000.00
12 EA 500.00 6000.00
450 LF 4.50 2025.00
2 EA 1825.00 3650.00

2 EA 1900.00 3800.00

2 EA 4000.00 8000.00

3 EA 150.00 450.00
260 LF 1.25 325.00
4 EA 19000.00 76000.00

4 EA 1250.00 5000.00
24 CY 1000.00 24000.00
4 EA 100.00 400.00

6 EA 500.00 3000.00

0.60 210.00
30.00 300.00
9.00 7380.00
10.00 1800.00
11.00 1210.00
12.20 2806.00
19.20 2304.00
21.50 5590.00
25.00 2750.00
410.00 7790.00
670.00 2010.00
1105.00 8840.00
581.00 7553.00
555.00 1110.00
670.00 1340.00
670.00 1340.00
10.00 11600.00
2.25 4972.50
1750.00 3500.00
785.00 4710.00
3455.00 20730.00
10000.00 20000.00
930.00 11160.00
3.25 1462.50
1915.00 3830.00
2615.00 5230.00
2645.00 5290.00
215.00 645.00
2.00 520.00
25300.00 101200.00
1625.00 6500.00
1020.00 24480.00
410.00 1640.00
555.00 3330.00



JUL 26, 2019 08:18 AM MCDOWELL 2:00PM 17/ 18 010
44390.3.1 JUN 18 2019 C204341

TIP NO U-5818 0.530 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

CROWDER CONSTRUCTION BLYTHE DEVELOPMENT CO
COMPANY
CHARLOTTE, NC CHARLOTTE, NC
0250 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1500.00 3000.00 1800.00 3600.00
0251 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1500.00 3000.00 1600.00 3200.00
0252 7696000000-N 1751 CONTLRS WITH CBNT (**tikikiioioki) 2 EA 14500.00 29000.00 16000.00 32000.00
(TYPE 2070E, BASE MOUNTED)
0253 7744000000-N 1751 DETECTOR CARD (TYPE 170) 9 EA 125.00 1125.00 140.00 1260.00
0254 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 750.00 1500.00 585.00 1170.00
0255 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 11455.00 11455.00 7550.00 7550.00
MICROWAVE VEHICLE DETECTION SYSTEM MULTIPLE
ZONES
0256 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 2500.00 10000.00 3200.00 12800.00
PROTECTIVE COATING FOR SIGNAL MAST ARM POLE
(BLACK)
0257 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 75.00 150.00 290.00 580.00
PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)
0258 7990000000-E SP GENERIC SIGNAL ITEM (LF) 740 LF 3.00 2220.00 1.75 1295.00
BACK PULL FIBER OPTIC CABLE
CULVERT ITEMS
0259 8126000000-N 414 CULV EXCAV @ **arkrktiir Lump Sum 18693.39 46000.00
(11+57.95-L-)
0260 8126000000-N 414 CULV EXCAV @ **arkrkiir Lump Sum 15936.39 60000.00
(16+31.90-RPC-)
0261 8126000000-N 414 CULV EXCAV @ **arkrkrir Lump Sum 22642.09 62000.00
(25+49.32-L-)
0262 8133000000-E 414 FND CONDIT MAT, BOX CULV 109 TON 50.00 5450.00 56.00 6104.00
0263 8196000000-E 420 CLASS A CONCRETE (CULV) 250.5 CY 850.00 212925.00 1600.00 400800.00
0264 8245000000-E 425 REINF STEEL (CULVERT) 29,389 LB 1.10 32327.90 1.75 51430.75
WALL ITEMS
0265 8801000000-E SP MSE RETAIN WALL NO ** 5,440 SF 63.77 346908.80 115.00 625600.00
(1)
0266 8801000000-E SP MSE RETAIN WALL NO ** 4,195 SF 63.77 267515.15 115.00 482425.00
(2
STRUCTURE ITEMS
0267 8035000000-N 402 REMV EXIST STR *iikkirk Lump Sum 218462.67 250000.00
(27+83.62-L-)
0268 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1150.00 1350.00
0269 8108000000-E 411 **-**" DIA DRILLD PIERS 159.83 LF 1100.00 175813.00 1400.00 223762.00
(4-0")
0270 8112730000-N 450 PDATESTING 1 EA 5506.57 5506.57 4065.00 4065.00
0271 8114000000-N 411 SPT TESTING 5 EA 500.00 2500.00 585.00 2925.00
0272 8115000000-N 411 CSL TESTING 1 EA 2200.00 2200.00 2555.00 2555.00
0273 8147000000-E 420 REINF CONCRETE DECK SLAB 11,739 SF 96.81 1136452.59 65.00 763035.00

0274 8161000000-E 420 GROOVING BRIDGE FLOORS 11,177 SF 0.64 7153.28 1.35 15088.95
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TIP NO

U-5818

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.
SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

MCDOWELL

2:00PM 18/ 18 010
JUN 18 2019 C204341

0.530 MI

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0275
0276

0277
0278
0279
0280

0281
0282
0283

0284
0285
0286

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8274000000-E
8328200000-E

8364000000-E
8475000000-E
8517000000-E

8531000000-E
8657000000-N
8692000000-N

420
422

425
425
430
450

450
460
460

462
430
SP

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rmerix
(27+83.62-L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
63" MOD PRESTR CONC GIRDR

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
HP12X53 PILES

TWO BAR METAL RAIL

1'-#enyee" CONC PARAPET
(12" X 3-3")

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS

FOAM JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

NATIONAL BRIDGE BUILDERS LLC

NHM CONSTRUCTORS LLC

YOUNG & MCQUEEN GRADING CO INC
CROWDER CONSTRUCTION COMPANY
BLYTHE DEVELOPMENT CO

264.2
Lump Sum

47,925
6,494
1,499.46
30

1,320
420.22
437.9

75
Lump Sum
Lump Sum

a s~ wN e

CcYy

LB
LB
LF
EA

LF
LF
LF

SY

1656.75

1.46
2.62
484.93
1500.00

42.00
174.38
150.09

191.21

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

437713.35
138179.22

69970.50
17014.28
727133.14
45000.00

55440.00
73277.96
65724.41

14340.75
10566.53
26058.77

15288378.50

11136322.76
307974.77
614423.95

3229657.02

CONTRACT TOTAL

12358341.47
14650031.32
14726225.54
15288378.50
15779918.47

1625.00 429325.00
87100.00

1.50 71887.50

2.35 15260.90

400.00 599784.00
2800.00 84000.00
47.00 62040.00
125.00 52527.50
210.00 91959.00
155.00 11625.00
11100.00

25000.00

TOTAL 15779918.47
SUB-TOTAL 11241168.87
SUB-TOTAL 626334.75
SUB-TOTAL 1108025.00
SUB-TOTAL 2804389.85



